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SECTION 00 11 16 - INVITATION FOR BIDS 

Bids for furnishing the JOSHUA HYDE LIBRARY EXTERIOR WOODWORK 
RESTORATION will be received at Facilities, Sturbridge Town Hall, 308 Main Street, 
Sturbridge, MA 01566 until Wednesday, May 8, 2024 at 10:00am. 

Specifications and bid forms may be obtained online on the Town of Sturbridge website, 
https://www.sturbridge.gov/bids. There will be no site visit as the building work is exterior and 
the building is publicly accessible.  

All bids for this project are subject to applicable public bidding laws of Massachusetts, 
including, but not limited to G.L. c.149, §§44A-44H, as amended. 

Attention is directed to the minimum wage rates to be paid as determined by the Commissioner 
of Labor and Workforce Development and the weekly payroll record submittal requirements 
under the provisions of Massachusetts General Laws, Chapter 149, Sections 26 through 27D 
inclusive. 

Selection of the contractor will be based upon bidder qualifications, including evidence of past 
performance in similar projects, and bid price. The contract will be awarded to the bidder 
deemed by the awarding authority to be the lowest responsible and eligible bidder. 

The bidder agrees that its bid shall be good and may not be withdrawn for a period of 30 days, 
Saturdays, Sundays and legal holidays excluded, after the opening of the bids. 

The Town reserves the right to waive any informalities, to accept or reject, in whole or in part 
any or all bids, or take whatever other action may be deemed to be in the best interest of the 
Town. 

The Town of Sturbridge 

Robin Grimm, Town Administrator

https://www.sturbridge.gov/bids
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SECTION 00 21 13 - INSTRUCTIONS TO BIDDERS 

1. RECEIPT AND OPENING OF BIDS 

The Town of Sturbridge, Massachusetts, herein called the Owner, acting by and through its 
Board of Selectmen, will receive bids for the project known as the JOSHUA HYDE LIBRARY 
EXTERIOR WOODWORK RESTORATION Project.  

Bids shall be addressed to Facilities, Sturbridge Town Hall, 308 Main Street, Sturbridge, MA 
01566 and endorsed "Bid for JOSHUA HYDE LIBRARY EXTERIOR WOODWORK 
RESTORATION Project” (Project) will be received until Wednesday, May 8, 2024 at 10:00am. 

Any bid may be withdrawn prior to the above scheduled time or authorized postponement 
thereof. Any bid received after the time and date specified will not be considered. The bidder 
agrees that its bid shall be good and may not be withdrawn for a period of 30 days, Saturdays, 
Sundays, and legal holidays excluded, after the opening of bids. 

2. LOCATION AND WORK TO BE DONE 

The Work consists of restoring the exterior cornice and roof railing panels, replacing all 
perimeter sealant at openings, painting all windows, doors, and cornice, and all work incidental 
thereto, in accordance with the Specifications and conceptual plans attached hereto. 

Additional drawings showing details in accordance with which the Work is to be done may be 
furnished by addendum from time to time during the bidding period by the Owner or its 
Architect/Engineer, and shall then become a part of the Contract Documents. 

The Contractor shall furnish all labor, services, materials, equipment, plant, machinery, 
apparatus, appliances, tools, supplies, and all other things necessary to do all work required for 
the completion of each item of the Work and as herein specified. 

The Work to be done and paid for under any item shall not be limited to the exact extent 
mentioned or described but shall include all incidental work necessary or customarily done for 
the completion of that item. 

3. PREPARATION OF BID 

Each bid must be submitted on the prescribed form. All blank spaces for bid prices must filled in, 
in ink or typewritten, in both words and figures. 

Each bid must be submitted in an envelope bearing on the outside the name of the bidder, his 
address, and endorsed with the name of the project as specified in Receipt and Opening of Bids, 
above. If forwarded by mail, the envelope containing the bid must be enclosed in another 
envelope addressed as specified in Receipt and Opening of Bids, above. 

In accordance with Massachusetts General Laws, a bid bond or bid deposit is not required for 
bids $50,000 and under. If the bid is over $50,000 and does not include a bond or deposit the bid 
will not be accepted. 
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4. BID OPENING PROCEDURE 

The following list of requirements shall apply to each filed bid. Bids not meeting all the 
requirements for timeliness and security will be rejected; bids not meeting signature and addenda 
requirements will be rejected prior to checking of bid amounts. 

• Bids shall be filed at the place and before the time specified in Receipt and Opening of 
Bids, above. 

• Bid signatures will be checked. 
• All addenda will be posted online and an automated e-mail to all prospective bidders who 

registered to download the documents. All bidders shall include with their bids the 
written acknowledgment form provided in SECTION 00 41 00, FORM OF GENERAL 
BID. 

The total dollar amount of each bid will be read, and the three apparent lowest bids will be 
selected for further consideration. These three apparent low bids will be read aloud for the 
benefit of the other bidders and the bid opening procedure will be closed. All those present at the 
bid opening may examine all bids after the bid opening and after the reading of the three 
apparent low bids. 

5. MODIFICATION 

Any bidder may modify his bid by written communication at any time prior to the scheduled 
closing time for receipt of bids. Any telegraphic communication must be received by the Owner 
prior to the closing time, and, provided further, the Owner must be satisfied that a written 
confirmation of the telegraphic modification over the signature of the bidder was mailed prior to 
the closing time. If written confirmation is not received within two days from the closing time, 
no consideration will be given to a telegraphic communication. 

The communication shall not reveal the bid price but shall provide the addition or subtraction or 
other modification so that the final prices or terms will not be known by the Owner until the bid 
is opened.   

6. ABILITY AND EXPERIENCE OF BIDDER 

No award will be made to any bidder who cannot satisfy the Owner that he has sufficient ability 
and experience in this class of work and sufficient capital and plant to enable him to prosecute 
and complete the work successfully within the time named. The Owner's decision or judgment 
on these matters will be final, conclusive, and binding. 

The Owner may make such investigations as it deems necessary, and the bidder shall furnish to 
the Owner, under oath if so required, all such information and data for this purpose as the Owner 
may request. 

7. CONDITIONS OF WORK 

Each bidder must familiarize himself fully with the conditions relating to the construction of the 
project and the employment of labor thereon. Failure to do so will not relieve a successful bidder 
of his obligation to furnish all material and labor necessary to carry out the provisions of his 
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contract. Insofar as possible the Contractor, in carrying out his work, must employ such methods 
or means as will not cause any interruption of or interference with the work of any other 
Contractor.   

8. ADDENDA AND INTERPRETATIONS 

No interpretation of the meaning of the plans, specifications, or other pre-bid documents will be 
made to any bidder orally. All information given to bidders other than by means of the plans, 
specifications, or by addenda, as described below, is given informally and shall not be used as 
the basis of a claim against the Owner. 

Every request for such interpretation should be via email and to be given consideration must be 
received at least seven (7) days prior to the date fixed for the opening of bids. All emails and 
requests must be sent to Robyn Chrabascz, Facilities Manager, at rchrabascz@sturbridge.gov in 
order to be logged as received for any possible addenda. Any and all such interpretations and any 
supplemental instructions will be in the form of written addenda which, when issued, will be 
posted on the Town of Sturbridge website, or sent via email if time requires. Responses received 
by other departments or other means than written addenda shall not be considered. Failure of any 
bidder to receive any such addendum or interpretation shall not relieve such bidder from any 
obligation under his bid as submitted. All addenda so issued shall become part of the Contract 
Documents. 

9. SECURITY FOR FAITHFUL PERFORMANCE 

Simultaneously with his delivery of the executed Contract, the Contractor shall furnish a surety 
bond or bonds as security for faithful performance of this contract and for the payment of all 
persons performing labor and materials under this contract. The surety on such bond or bonds 
shall be a surety company qualified to do business under the laws of the Commonwealth and 
satisfactory to the Owner. The bonds shall remain in force for one year after final acceptance of 
the work by the Owner, unless the Owner, in writing, releases the Contractor from the obligation 
sooner. Sturbridge bond requirements are as follows for each construction contract: 

Project under $25,000: No payment bond required. No performance bond required. 

Project $25,000 to $50,000: 50% payment bond required. No performance bond required. 

Project over $50,000: 100% payment bond and 100% performance bond required. 

10. POWER OF ATTORNEY 

Attorneys-in-fact who sign Contract bonds must file with each bond a certified and effectively 
dated copy of their power of attorney. 

11. LAWS AND REGULATIONS 

The bidder's attention is directed to the fact that all applicable State laws, municipal ordinances 
or bylaws, and the rules and regulations of all authorities having jurisdiction over construction of 
the project shall apply to the contract throughout, and they will be deemed to be included in the 
Contract the same as though written out in full.   

mailto:rchrabascz@sturbridge.gov
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12. LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT 

The successful bidder, upon his failure or refusal to execute and deliver the Contract required 
within 10 days after presentation thereof by the Owner, shall forfeit to the Owner, as liquidated 
damages for such failure or refusal, the security deposited with his/her bid, but the amount 
forfeited shall not exceed the difference between his/her bid price and the bid price of the next 
lowest responsible and eligible bidder. In case of death, disability, bona fide clerical or 
mechanical error of a substantial nature, or other similar unforeseen circumstances affecting the 
bidder, his/her bid deposit will be returned. 

13. OBLIGATION OF BIDDER 

At the time of the opening of bids, each bidder will be presumed to have inspected the site and to 
have read and to be thoroughly familiar with the Contract Documents (including all addenda). 
The failure or omission of any bidder to examine any form, instrument, or document shall in no 
way relieve any bidder from any obligation in respect of his bid. 

14. INFORMATION NOT GUARANTEED 

All information given in the Contract Documents relating to subsurface and other conditions, 
natural phenomena, existing pipes, and other structures is from the best sources at present 
available to the Owner. All such information is furnished only for the information and 
convenience of bidders and is not guaranteed. 

It is agreed and understood that the Owner does not warrant or guarantee that the subsurface or 
other conditions, natural phenomena, existing pipes, or other structures encountered during 
construction will be the same as those indicated in the Contract Documents. It is further agreed 
and understood that no bidder or Contractor shall use or be entitled to use any of the information 
made available to him or obtained in any examination made by him in any manner as a basis of 
or ground for any claim or demand against the Owner or the Architect/Engineer, arising from or 
by reason of any variance which may exist between the information made available and the 
actual subsurface or other structures actually encountered during the construction work, except 
as may otherwise be expressly provided for in the Contract Documents. 

15. BID SECURITY 

Bid security is required ONLY when the contractor’s submitted bid price is OVER $50,000.  

Each bid and sub-bid must be accompanied by bid security in the form of a certified check, a bid 
bond, cash, or a treasurer's or cashier's check, payable to the Owner, in the amount of five (5) 
percent of the value of the bid. Such security of general bidders will be returned to all except the 
three lowest responsible and eligible bidders within five days, Saturdays, Sundays, and legal 
holidays excluded, after the opening of bids, and the remaining securities will be returned 
promptly after the Owner and the accepted bidder have executed the Contract, or if no notice of 
intent to award has been presented to the selected contractor within 30 days, Saturdays, Sundays 
and holidays excluded, after the date of the opening of bids, upon demand of the bidder at any 
time thereafter. 
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16. RIGHT TO REJECT BID 

The Owner reserves the right to waive any informalities in bids and to reject any and all bids, 
should the Owner deem it to be in the public interest to do so. 

The Owner may also reject bids which in its sole judgment are either incomplete, conditional, 
obscure or not responsive or which contain additions not called for, erasures not properly 
initialed, alterations, or similar irregularities. 

17. TIME FOR COMPLETION 

The successful general bidder must agree to commence work within ten (10) days of the date of 
the Notice to Proceed and to fully complete the project within the time limit stated in SECTION 
00 41 00, FORM OF GENERAL BID. 

18. COMPARISON OF BIDS 

Bids will be compared on the basis of prices set forth in the bid forms. In the event that there is a 
discrepancy between the lump sum or unit prices written in words and figures, the prices written 
in words will govern. 

19. AWARD OF CONTRACT 

The Contract will be awarded to "the lowest responsible and eligible bidder" pursuant to General 
Laws Chapter 149, Section 44A (2), as amended. Such a bidder shall possess the skill, ability and 
integrity necessary for the faithful performance of the work, shall be able to furnish labor that 
can work in harmony with all other elements of labor employed, or to be employed, in the work, 
and shall otherwise comply with all applicable provisions of law. Contract award shall be subject 
to availability of an appropriation for funding. 

20. STATUTES REGULATING COMPETITIVE BIDDING 

Any bid which does not comply with the provisions of Massachusetts General Laws Chapter 
149, Sections 44A through 44H, as amended, need not be accepted and the Owner may reject 
every such bid. 

21. WAGE RATES 

Prevailing Wage Rates as determined by the Commissioner of Department of Labor and 
Workforce Development under the provision of the Massachusetts General Laws, Chapter 149, 
Sections 26 to 27G, as amended, apply to this project. It is the responsibility of the bidder, before 
bid opening, to request any additional information on Prevailing Wage Rates for those 
tradespeople who may be employed for the proposed work under this contract. 

22. CONTRACTOR RECORDS 

The Contractor shall comply with the provisions of Massachusetts General Laws, Chapter 30, 
Section 39R concerning Contractor records.   
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23. INSURANCE 

The Contractor shall carry and continuously maintain until completion of the Contract, insurance 
as specified in Agreement and in such form as shall protect him performing work covered by this 
Contract, and the Town of Sturbridge and its employees, agents and officials, from all claims and 
liability for damages for bodily injury, including accidental death, and for property damage, 
which may arise from operations under this Contract. The Town shall be named as an additional 
insured. The Contractor covenants and agrees to hold the Town and its employees, agents and 
officials harmless from loss or damage due to claims for bodily injury or death and/or property 
damage arising from, or in connection with, operations under this Contract. 

24. PROJECT MANAGER 

The Owner has assigned a Town Employee as Project Manager for this Project. 
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SECTION 00 41 00 - FORM OF GENERAL BID 

Bid of __________________________________ (hereinafter called "Bidder")1 

(____) a corporation, organized and existing under the laws of the State of 
____________________ 

(____) a partnership 

(____) a joint venture 

(____) an individual 
 doing business as _____________________________________ 

To the Town of Sturbridge, Massachusetts (hereinafter called "Owner"). 

The undersigned Bidder, in compliance with your invitation for bids for  the project known as 
JOSHUA HYDE LIBRARY EXTERIOR WOODWORK RESTORATION, having 
examined the plans and specifications and related documents and the site of the proposed work, 
and being familiar with all of the conditions surrounding the construction of the proposed project 
including the availability of materials and labor, hereby proposes to furnish all labor, materials, 
and supplies, and to construct the project in accordance with the contract documents and the 
plans and specifications within the time set forth below, and at the prices stated below.  These 
prices are to cover all expenses incurred in performing the work required under the contract 
documents, of which this bid is a part. 

The Bidder hereby agrees to commence work on or before the date to be specified in written 
"Notice to Proceed" of the Owner, and to fully complete the project within 180 consecutive 
calendar days thereafter. The Bidder further agrees to pay as liquidated damages the sum two-
hundred fifty ($ 250) Dollars for each consecutive calendar day thereafter that the work is not 
complete as provided in the contract. 

Bidder acknowledges receipt of and this bid includes the following addenda: 

No.                              Dated:                               

No.                              Dated:                               

No.                              Dated:                               

The Bidder agrees to perform the bid work described in the specifications and shown on the 
plans for the following contract price:  $__________________, 

(______________________________________________ Dollars and ______________Cents). 

                                                 
1 Specify corporation, partnership, or individual as applicable. 
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The above contract price consists of the following breakdown: 

General Conditions/ Submittals $ 

Window and Door Scope $ 

Cornice Restoration $ 

Railing Restoration $ 

Closeout Documentation $ 

TOTAL BASE BID $ 

ADD ALTERNATE PRICE FOR RAILING REPLACEMENT:  

$__________________, (______________________________________________ Dollars and 
______________Cents). 

TOTAL BASE BID PLUS ADD ALTERNATE:  

$__________________, (______________________________________________ Dollars and 
______________Cents). 

The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, 
profit, insurance, etc., to cover the finished work of the several kinds called for. 

The Bidder understands that all bids for this project are subject to the applicable bidding laws of 
the Commonwealth of Massachusetts, including General Laws Chapter 149 and Chapter 30, 
Section 39M, as amended. 

The Bidder understands that the Owner reserves the right to reject any or all bids and to waive 
any informalities in the bidding. 

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 days, 
Saturdays, Sundays and legal holidays excluded, after the opening of bids. 

Within 10 days of receipt of the written notice of acceptance of this bid, the Bidder will execute 
the formal Agreement set forth in SECTION 00 52 00 AGREEMENT. 

If the bid is over $50,000, bid security is attached in the sum of five percent (5%) of the total bid 
in accordance with the conditions of SECTION 00 21 00 INSTRUCTIONS TO BIDDERS. The 
bid security may become the property of the Owner in the event the contract and bond are not 
executed within the time set forth above. 

The selected Contractor shall furnish a performance bond and a payment bond in an amount at 
least equal to one hundred percent (100%) of the contract price in accordance with SECTION 00 
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61 13.13 PERFORMANCE BOND, SECTION 00 61 13.16 PAYMENT BOND, and as 
stipulated in the contract and bid instructions as required. 

The undersigned offers the following information as evidence of his qualifications to perform the 
work as bid upon according to all the requirements of the plans and specifications. 

1. Have been in business under present name for ____ years. 
 
 

2. The names and addresses of all persons interested in the bid (if made by a 
partnership or corporation) as principals, are as follows: 

_______________________________________________________ 

_______________________________________________________ 

_______________________________________________________ 

(Attach supplementary list if necessary) 

3. The bidder is requested to state below what work of a similar character to that 
included in the proposed contract he has done, and give references that will enable 
the Owner to judge his experience, skill and business standing (add 
supplementary page if necessary). 

 
Project Name:   Contact:   
Address:   Phone:   
   Arch/Eng: ___________________________ 
Completion Date: _____________________________ Contract Amount: _____________________ 
Description and date(s) of supplies and services provided: 
   
   
   

 
Project Name:   Contact:   
Address:   Phone:   
   Arch/Eng: ___________________________ 
Completion Date: _____________________________ Contract Amount: _____________________ 
Description and date(s) of supplies and services provided: 
   
   
   

 
Project Name:   Contact:   
Address:   Phone:   
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   Arch/Eng: ___________________________ 
Completion Date: _____________________________ Contract Amount: _____________________ 
Description and date(s) of supplies and services provided: 
   
   
   

 
Project Name:   Contact:   
Address:   Phone:   
   Arch/Eng: ___________________________ 
Completion Date: _____________________________ Contract Amount: _____________________ 
Description and date(s) of supplies and services provided: 
   
   
   

 
Project Name:   Contact:   
Address:   Phone:   
   Arch/Eng: ___________________________ 
Completion Date: _____________________________ Contract Amount: _____________________ 
Description and date(s) of supplies and services provided: 
   
   
   

 
Project Name:   Contact:   
Address:   Phone:   
   Arch/Eng: ___________________________ 
Completion Date: _____________________________ Contract Amount: _____________________ 
Description and date(s) of supplies and services provided: 
   
   

Bank reference: 

Name:   _____________________________________ 

Bank:   _____________________________________ 

Address:  _____________________________________ 

  _____________________________________  

Phone:  _____________________________________ 
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Pursuant to G.L. c.62C, §49A, I certify hereby in writing, under penalties of perjury, that the 
within named Bidder/Contractor has complied with all laws of the commonwealth relating to 
taxes, reporting of employees and contractors, and withholding and remitting of child support. 

The undersigned Bidder hereby certifies under penalties of perjury, as follows: (1) that he/she is 
able to furnish labor that can work in harmony with all other elements of labor employed or to be 
employed in the work; (2) that all employees to be employed at the worksite will have 
successfully completed a course in construction safety and health approved by the United States 
Occupational Safety and Health Administration that is at least 10 hours in duration at the time 
the employee begins work and who shall furnish documentation of successful completion of said 
course with the first certified payroll report for each employee; and (3) that all employees to be 
employed in the work subject to this bid have successfully completed a course in construction 
safety and health approved by the United States Occupational Safety and Health Administration 
that is at least 10 hours in duration.  

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair 
and made without collusion or fraud with any other person. As used in this paragraph the word 
“person” shall mean any natural person, joint venture, partnership, corporation or other business 
or legal entity. 

The undersigned bidder hereby certifies, under pains and penalties of perjury, that the foregoing 
bid is based upon the payment to laborers to be employed on the project of wages in an amount 
no less that the applicable prevailing wage rates established for the project by the Massachusetts 
Department of Labor and Workforce Development. The undersigned bidder agrees to indemnify 
the awarding authority for, from and against any loss, expense, damages, actions or claims, 
including any expense incurred in connection with any delay or stoppage of the project work 
arising out of or as a result of (1) the failure of the said bid to be based upon the payment of the 
said applicable prevailing wage rates or (2) the failure of the bidder, if selected as the contractor, 
to pay laborers employed on the project the said applicable prevailing wage rates. 

      Respectfully submitted: 

Date: ______________   By: _____________________________ 
       (Signature) 
 

Name/Title: ______________________________ 

Company: _______________________________ 

Address: ________________________________ 

 __________________________________  

Phone: __________________________________ 
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SECTION 00 52 00 - AGREEMENT 

THIS AGREEMENT made this ________ day of _______________ in the year Two Thousand 
and Twenty-Four, between ____________________, with a usual place of business at 
__________________________, hereinafter called the CONTRACTOR, and the Town of 
Sturbridge, acting by its Board of Selectmen, with a usual place of business at 308 Main Street, 
Sturbridge, MA 01566, hereinafter called the OWNER. 

The CONTRACTOR and the OWNER, for the consideration hereinafter named, agree as 
follows: 

1.0 Scope of Work: The Contractor shall furnish all labor, materials, equipment and 
insurance to perform all work required for the project known as the JOSHUA HYDE 
LIBRARY EXTERIOR WOODWORK RESTORATION Project, in strict accordance 
with the Contract Documents and all related Drawings and Specifications. The said 
Documents, Specifications, Drawings, and any GENERAL SUPPLEMENTARY 
CONDITIONS are incorporated herein by reference and are made a part of this 
Agreement. 

1.1 Intent of the Contract Documents. The intent of the Contract Documents is to 
include all items necessary for the proper execution and completion of the 
Work by the Contractor. The Documents are complementary to one another, 
and all requirements of each Document shall apply to produce indicated 
results. 

2.0 Contract Price: The Owner shall pay the Contractor for the performance of this 
Agreement, subject to additions and deductions provided herein, in current funds, the 
sum of ______________________________. 

2.1 The Owner shall provide the Contractor with documentation of its Tax Exempt 
status for use under the terms of this Agreement. The Owner shall not pay sales 
tax or other similar taxes for the Work. 

3.0 Commencement and Completion of Work and Liquidated Damages: It is agreed that time 
is of the essence of this Agreement. The Contractor shall commence and prosecute the 
work under this Agreement upon execution hereof and shall complete the work on or 
before __________________________. 

3.1 Definition of Term:  The Term "Substantial completion" shall mean the date 
certified by the Owner when construction is sufficiently complete, in 
accordance with the Contract Documents, so the Owner may occupy the 
project, or designated portion(s) thereof, for the use for which it is intended. 

3.2 Time as Essential Condition:  It is understood and agreed that the 
commencement of and substantial completion of the work are essential 
conditions of this Agreement. It is further agreed that time is of the essence for 
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each and every portion of the Contract Documents wherein a definite and 
certain length of time is fixed for the performance of any act whatsoever; and 
where under the Contract Documents any additional time is allowed for the 
completion of any work, the new time fixed by such extension shall be of the 
essence of this Agreement. It is understood and agreed that the times for the 
completion of the work are reasonable, taking into consideration the average 
climatic range and usual industrial conditions prevailing in this locality. 

3.3 Progress and Completion:  Contractor shall commence work promptly upon 
execution of this Agreement and shall prosecute and complete the work 
regularly, diligently and uninterruptedly at such a rate of progress as will insure 
Substantial Completion within the stipulated number of calendar days. 

3.4 Liquidated Damages:  It is expressly agreed between the Contractor and the 
Owner that the Contractor will be responsible for all damages which may arise 
due to the Contractor's failure to substantially complete the work within the 
above-specified time. If the Contractor shall neglect, fail or refuse to complete 
the work within the specified number of days, or any extension thereof 
authorized by the Owner, Contractor agrees, as a part of the consideration for 
the execution of this Contract by the Owner, to pay the Owner the amount 
specified herein, not as a penalty, but as liquidated damages for such breach of 
contract as hereinafter set forth, for each and every calendar day, excluding 
Saturdays, Sundays and legal Holidays, that the Contractor shall be in default 
of Substantial completion after the date specified in the Agreement.  Due to the 
impracticability and extreme difficulty of fixing and ascertaining the actual 
damages the Owner would in such event sustain, said amount is agreed to be 
the amount of damages which the Owner would sustain, and said amount shall 
be retained from time to time by the Owner from current periodic estimates. 
The amount of liquidated damages shall be $ 250 per day. 

4.0 Performance of the Work 

4.1 Direction of the Work:  The Contractor shall supervise and direct the Work, 
using his best skills and attention that shall not be less than such state of skill 
and attention generally rendered by the contracting profession for projects 
similar to the Project in scope, difficulty, and location. The Contractor shall 
maintain adequate supervisory personnel at the project site during the 
performance of the Work. He shall be solely responsible for all construction 
means, methods, techniques, sequences, and procedures and for coordinating 
all portions of the Work under the Agreement. 

4.2 Responsibility for the Work:   

4.2.1 The Contractor shall be responsible to the Owner for the acts and 
omissions of his employees, Subcontractors and their agents and 
employees, and other persons performing any of the Work under a 
contract with the Contractor. This obligation shall also extend to the 



JOSHUA HYDE LIBRARY EXTERIOR WOODWORK RESTORATION April 2024 

 00 52 00 - 3 

presence on the Site of suppliers of materials or equipment, their 
employees, contractors, and agents engaged in the work. 

4.2.2 The Contractor shall not be relieved from his obligations to perform the 
Work in accordance with the Contract Documents by either the activities 
or duties of the Owner in its administration of the Agreement, or by 
inspections, tests, or approvals required or performed by persons other 
than the Contractor. 

4.3 Permits and Fees:  Unless otherwise expressly provided, the Contractor shall 
secure and pay for all permits and fees, licenses and inspections necessary for 
the proper execution and completion of the Work which are customarily 
secured after execution of the Agreement and which are legally required at the 
time the bids are received, and the same shall at all times be the property of the 
Owner and shall be delivered to the Owner upon completion of the Project. 

4.4 Notices, Compliance With Laws:   

4.4.1 The Contractor shall give all notices and comply with all federal, state, 
and local laws, ordinances, rules, regulations, and lawful orders of any 
public authority bearing on the performance of the Work. The Contractor 
shall provide the Owner with reproductions of all permits, licenses, and 
receipts for any fees paid. The Owner represents that it has disclosed to the 
Contractor all orders and requirements known to the Owner of any public 
authority particular to this Agreement. 

4.4.2 If the Contractor observes that any of the Contract Documents are at 
variance with applicable laws, statutes, codes and regulations in any 
respect, he shall promptly notify the Owner in writing, and any necessary 
changes shall be accomplished by appropriate modification. 

4.4.3 If the Contractor performs any Work which he knows or should know is 
contrary to such laws, ordinances, rules and regulations, and without such 
notice to the Owner, he shall assume full responsibility therefor and shall 
bear all costs attributable thereto. 

4.4.4 In the performance of the Work, the Contractor shall comply with all 
applicable federal, state, and local laws and regulations including those 
relating to workplace and employee safety. The Contractor shall notify the 
Owner immediately of any conditions at the place of the work that violate 
said laws and regulations and shall take prompt action to correct and 
eliminate any such violations. 

4.4.4.1.The Contractor shall be responsible for initiating, maintaining, and 
supervising all safety precautions and programs in connection with 
the performance of this Agreement. This shall include reasonable 
precautions for safety of persons and personal property to prevent 
damage, injury, or loss to employees or persons affected by the 
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Work, the Work and materials of the Contractor and 
Subcontractors, or other adjacent property not part of the Work. 

4.4.5 Hazardous Materials. The Contractor is responsible for compliance with 
requirements identified in the Contract Documents for Hazardous 
Materials. Materials encountered not addressed shall be reported in writing 
to the Owner’s Project Manager and the Contractor shall immediately stop 
work in the affected area. 

4.5 Project Superintendent:  The Contractor shall employ a competent 
superintendent and necessary assistants who shall be in attendance at the 
Project site at all times during the progress of the Work. The superintendent 
shall represent the Contractor and all communications given to the 
superintendent shall be as binding as if given to the Contractor. Important 
communications shall be confirmed in writing. Other communications shall be 
so confirmed on written request in each case. 

4.6 Progress Schedule:  The Contractor, immediately after being awarded the 
Contract, shall prepare and submit for the Owner's information an estimated 
progress schedule for the Work. The progress schedule shall be related to the 
entire Project to the extent required by the Contract Documents, and shall 
provide for expeditious and practicable execution of the Work. 

4.7 Schedule of Values: The Contractor shall submit, before the first invoice for 
payment, a schedule of values allotting the entire Contract Sum and the 
schedule shall be submitted with each progress payment as a basis for 
reviewing invoices for payment. Approved Change Orders shall also appear on 
the schedule of values. 

4.8 Drawings, Specifications and Submittals:   

4.8.1 The Contractor shall maintain at the site for the Owner one record copy of 
all Drawings, Specifications, Addenda, Change Orders and other 
Modifications, and "As-Built" Drawings and Specifications in good order 
and marked currently to record all changes made during construction, and 
approved Shop Drawings, Product Data and Samples. These shall be 
delivered to the Owner upon completion of the Work. 

4.8.2 By approving and submitting Shop Drawings, Product Data and Samples, 
the Contractor represents that he has determined and verified all materials, 
field measurements, and field construction criteria related thereto, or will 
do so, and that he has checked and coordinated the information contained 
within such submittals with the requirements of the Work and of the 
Contract Documents. 

4.8.3 The Contractor shall not be relieved of responsibility for any deviation 
from the requirements of the Contract Documents by the Owner's approval 
of Shop Drawings, Product Data or Samples unless the Contractor has 
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specifically informed the Owner in writing of such deviation at the time of 
submission and the Owner has given written approval to the specific 
deviation. The Contractor shall not be relieved from responsibility for 
errors or omissions in the Shop Drawings, Product Data, or Samples by 
the Owner's approval thereof.   

4.8.4 The Contractor shall direct specific attention, in writing or on resubmitted 
Shop Drawings, Product Data or Samples, to revisions other than those 
requested by the Owner on previous submittals.   

4.8.5 No portion of the Work requiring submission of a Shop Drawing, Product 
Data or Sample shall be commenced until the submittal has been approved 
by the Owner. All such portions of the Work shall be in accordance with 
approved submittals.   

4.9 Protection of the Work and Owner's Property:  The Contractor shall at all times 
safely guard the Owner's property from injury or loss in connection with this 
Agreement. He shall at all times safely guard and protect his own work, and 
that of adjacent property from damage. The Contractor shall replace or make 
good any such damage, loss or injury. The Contractor shall clean the work area 
and restore it to its original condition upon completion of the work.   

4.9.1 The Contractor shall be responsible for all cutting and patching required to 
complete the Work, and shall restore to the condition existing prior to 
cutting unless otherwise required by the Contract Documents. 

4.9.2 The Contractor shall keep the Project site free from waste caused under 
this Project and shall clean up as required by the Owner and at the end of 
the Project for Final Acceptance of the Work by the Owner. 

4.10 Quality of the Work:  The Contractor shall perform the work in a good, 
workmanlike manner. The Contractor hereby guarantees that the entire work 
constructed by him under the Agreement will meet fully all requirements 
thereof as to quality of workmanship and materials. The Contractor hereby 
agrees to make at his own expense any repairs or replacements made necessary 
by defects in materials or workmanship supplied to him that become evident 
within one (1) year after the date of the final payment, and to restore to full 
compliance with the requirements set forth herein any part of the work 
constructed hereunder, which during said one (1) year period is found to be 
deficient with respect to any provisions of the Contract Documents. The 
Contractor also agrees to hold the Owner harmless from claims of any kind 
arising from damage due to said defects. The Contractor shall make all repairs 
and replacements promptly upon receipt of written orders for same from the 
Owner. If the Contractor fails to make the repairs and replacements promptly, 
the Owner may do the work and the Contractor shall be liable to the Owner for 
the cost thereof.  
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4.11 Warranty:  The Contractor guarantees to Owner that all materials incorporated 
into the work will be new unless otherwise specified or agreed. Prior to final 
payment, the Contractor shall deliver to the Owner all manufacturers' 
warranties, together with such endorsements or assignments as are necessary to 
ensure to the Owner the full rights and benefits of such warranties.   

5.0 Affirmative Action/Equal Employment Opportunity: The Contractor is directed to 
comply with all applicable State Laws, Ordinances, Bylaws, and rules and regulations 
regarding affirmative action/equal employment opportunity requirements. Failure of the 
Contractor to comply with any such law, rule, or regulation shall constitute grounds for 
the Owner to terminate the Agreement. 

6.0 Site Information Not Guaranteed; Contractor's Investigation: All information given in the 
Contract Documents relating to subsurface and other conditions, natural phenomena, 
existing pipes, and other structures is from the best sources at present available to the 
Owner. All such information is furnished only for the information and convenience of the 
Contractor and is not guaranteed.   

It is agreed and understood that the Owner does not warrant or guarantee that the 
subsurface or other conditions, natural phenomena, existing pipes, or other structures 
encountered during construction will be the same as those indicated in the Contract 
Documents. 

Contractor has familiarized himself with the nature and extent of the Contract 
Documents, work, locality, and with all local conditions and federal, state, and local laws, 
rules, ordinances, and regulations that in any manner may affect costs, progress, or 
performance of the work. Contractor has made, or has caused to be made, examinations, 
investigations, and tests and studies of such reports and related data in addition to those 
referred to in the paragraph above as he deems necessary for the performance of the work 
at the Contract Price, within the Contract Time, and in accordance with the other Terms 
and Conditions of the Contract Documents; and no additional examinations, tests, 
investigations, reports, and similar data are or will be required by the Contractor for such 
purposes.   

Contractor has correlated the results of all such observations, examinations, 
investigations, tests, reports, and data with the Contract Documents. Contractor has given 
the Owner written notice of all conflicts, errors, or discrepancies that he has discovered in 
the Contract Documents, and the resolution thereof by the Owner is acceptable to the 
Contractor. 

It is further agreed and understood that the Contractor shall not use or be entitled to use 
any of the information made available to him or obtained in any examination made by 
him in any manner as a basis of or ground for any claim or demand against the Owner, 
arising from or by reason of any variance which may exist between the information made 
available and the actual subsurface conditions or other conditions or structures actually 
encountered during the construction work, except as may otherwise be expressly 
provided for in the Contract Documents. 
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7.0 Project Architect or Engineer: There is a project engineer for this project who is Van 
Zelm Engineers. In general, the Engineer shall have the authority to review the 
performance of the work, reject work that is defective or otherwise does not comply with 
the Contract Documents and to order the Contractor to remedy defective work and take 
such actions that are necessary to make the work conform to the Contract Documents. 

8.0 Wage Rates: Prevailing Wage Rates as determined by the Commissioner of the 
Department of Labor and Workforce Development under the provisions of Massachusetts 
General Laws, Chapter 149, Sections 26 to 27G, as amended, apply to this project. It is 
the responsibility of the Contractor to provide the Town with certified payrolls and to 
comply with all requirements of the above-cited statutes. 

The schedules of prevailing wage rates are included in the Contract Documents. 

9.0 Payments to the Contractor:  

9.1 Within thirty (30) days after receipt from the Contractor of a proper and 
satisfactory periodic estimate requesting payment of the amount due for the 
preceding month, the Owner shall have thirty (30) days to make payment for: 

9.1.1 The work performed during the preceding month. 

9.1.2 The materials not incorporated in the Work but delivered and suitably 
stored at the site (or at some location agreed upon in writing) to which the 
Contractor has title, or to which a Subcontractor has title and has 
authorized the Contractor to transfer title to the Owner. 

9.1.3 Less the following retention items: 

1. Retention based on an estimate of the fair value of the Owner's claims 
against the Contractor. 

2. Retention for direct payments to Subcontractors, if any, based on 
demands for same in accordance with the provisions of Section 39F 
of Chapter 30 of the General Laws. 

3. A retention not exceeding five percent (5%) of the approved amount 
of the periodic payment. 

9.1.4 After the receipt of a periodic estimate requesting final payment and 
within sixty-five (65) days after the Contractor fully completes the Work, 
or substantially completes the Work so that the value of the Work 
remaining to be done is, on the estimate of the Owner, less than 1% of the 
original Contract Price, or substantially completes the Work and the 
Owner takes possession or occupancy, whichever occurs first, the Owner 
shall pay the Contractor the entire balance due on the Contract less: 

1. A retention based on an estimate of the fair value of the Owner's 
claims against the Contractor and of the cost of completing the 
incomplete and unsatisfactory items of work. 
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2. A retention for direct payments to Subcontractors, if any, based on 
demands of same in accordance with the provisions of Section 39F of 
Chapter 30 of the General Laws, or based on the record of payments 
by the Contractor to the Subcontractors under this Contract if such 
record of payment indicates that the Contractor has not paid 
Subcontractors as provided in Section 39F of Chapter 30 of the 
General Laws. 

9.2 Changes in the Work:  No changes in the work covered by the approved 
Contract Documents shall be made without prior written approval of the 
Owner. Charges or credits for the work covered by the approved change shall 
be determined by one or more, or a combination of the following methods: 

1. Unit bid prices previously approved. 
2. An agreed lump sum. 
3. The actual cost of: 

a. Labor. 
b. Materials entering permanently into the work. 
c. The ownership or rental cost of construction equipment during the 

time of use on the extra work. 
d. Power and consumable supplies for the operation of power 

equipment. 
e. Wages to be paid. 

To the cost under 9.3(3) there shall be added a fixed fee to be agreed upon but 
not to exceed fifteen percent (15%) of the actual cost of work. The fee shall be 
compensation to cover the cost of supervision, overhead, profit, and any other 
general expenses. 

9.3 Claims for Additional Costs:  If the Contractor wishes to make a claim for an 
increase in the Contract Sum, he shall give the Owner written notice thereof 
within twenty days after the occurrence of the event giving rise to such claim. 
This notice shall be given by the Contractor before proceeding to execute the 
Work, except in an emergency endangering life or property. No such claim 
shall be valid unless so made. Any change in the Contract Sum resulting from 
such claim shall be authorized by Change Order. 

The Contractor hereby agrees that the Contractor shall have no claim for 
damages of any kind against the Town on account of any delay in the 
commencement or performance of the work and/or any hindrance, delay or 
suspension of any portion of the work including, but not limited to, any claims 
or damages on account of having to perform out of sequence work, claims for 
damages on account of loss of production or other interference with the work 
whether such delay is caused by the Town or otherwise, except as and to the 
extent expressly provided under G.L. c.30, §39O in the case of written orders 
by the Town.  The Contractor acknowledges that the Contractor’s sole remedy 
for any such claim will be an extension of time as provided herein. 
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10.0 Final Payment, Effect. The acceptance of final payment by the Contractor shall constitute 
a waiver of all claims by the Contractor arising under the Agreement. 

11.0 Contract Documents. The Contract Documents consist of the following, together with 
this Agreement: 

Invitation to Bid 
Instructions to Bidders 
This Contract Form 
Bid Form(s) 
Non-Collusion Certificate 
Tax Compliance Certificate 
Certificate of Vote (if required) 
Certificate of Insurance 
General Conditions 
Bonds (If Required) 
Supplementary General Conditions 
General Requirements 
Specifications and Addenda 
Contract Drawings 
Schedule of Prevailing Wages 

12.0 Terms Required by Law. This Agreement shall be considered to include all terms 
required to be included in it by the Massachusetts General Laws, and all other laws, as 
though such terms were set forth in full herein. 

13.0 Indemnification. The Contractor shall indemnify and hold harmless the Owner from and 
against any and all claims, damages, losses, and expenses, including attorney's fees, 
arising out of the performance of this Agreement when such claims, damages, losses, and 
expenses are caused, in whole or in part, by the acts, errors, or omissions of the 
Contractor or his employees, agents, subcontractors or representatives. 

14.0 Insurance. The Contractor shall purchase and maintain such insurance as will protect both 
the Owner and the Contractor from claims that may arise under the Agreement, including 
operations performed for the named insured by independent contractors and general 
inspection thereof by the named insured. In addition, the Contractor shall require its 
subcontractors to maintain such insurance. Coverage shall be provided for: 

.1 claims under workers' or workmen's compensation, disability benefit and other 
applicable employee benefit acts;  

.2 claims for damages because of bodily injury, occupational sickness or disease, or 
death of Contractor's employees; 

.3 claims for damages because of bodily injury, sickness or disease, or death of any 
person other than Contractor's employees; 
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.4 claims for damages insured by usual personal injury liability coverage which are 
sustained (1) by any person as a result of an offense directly or indirectly related 
to the employment of such person by the Contractor, or (2) by any other person; 

.5 claims for damages, including damages to the Work itself, because of injury to or 
destruction of tangible property, including loss of use resulting therefrom; and 

.6 claims for damages because of bodily injury or death of any person or property 
damage arising out of the ownership, maintenance, or use of any motor vehicle. 

.7 claims involving contractual liability applicable to the Contractor's obligations 
under Article 13. 

The limits of liability for coverage required under the preceding paragraph shall be as 
Specified in the Supplemental Conditions. 
 
Except for Workmen's Compensation, all liability coverage shall name the Town as an 
additional insured and shall provide for 30 days’ prior written notice to the Town of any 
modification or termination of coverage provided thereby. The Contractor shall provide 
the Owner with appropriate certificate(s) of insurance evidencing compliance with this 
provision prior to the commencement of any work under this Agreement.  

15.0 Notice. All notices required to be given hereunder shall be in writing and delivered to, or 
mailed first class to, the parties' respective addresses stated above. In the event that 
immediate notice is required, it may be given by telephone or facsimile, but shall, to the 
extent possible, be followed by notice in writing in the manner set forth above. 

16.0 Termination 

16.1 Each party shall have the right to terminate this Agreement in the event of a 
failure of the other party to comply with the terms of the Agreement. Such 
termination shall be effective upon seven days' notice to the party in default 
and the failure within that time of said party to cure its default. 

16.2 The Owner shall have the right to terminate the Agreement without cause, 
upon ten (10) days' written notice to the Contractor. In the event that the 
Agreement is terminated pursuant to this subparagraph, the Contractor shall be 
reimbursed in accordance with the Contract Documents for all Work 
performed up to the termination date, and for all materials or equipment not 
incorporated in the Work, but delivered and suitably stored at the site. Payment 
for material or equipment stored at the site shall be conditioned upon 
submission by the Contractor of bills of sale or such other evidence as is 
satisfactory to Owner to establish the Owner's title to such material or 
equipment or otherwise protect the Owner's interests.   

17.0 Miscellaneous 

17.1 Royalties and Patents:  The Contractor shall pay all royalties and license fees. 
He shall defend all suits or claims for infringement of any patent rights and 
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shall save the Owner harmless from loss on account thereof, except that the 
Owner shall be responsible for all such loss when a particular design, process 
or the product of a particular manufacturer or manufacturers is specified; but if 
the Contractor believes or has reason to believe that the design, process or 
product specified is an infringement of a patent, he shall be responsible for 
such loss unless he promptly gives such information to the Owner, and 
thereafter the Owner insists on the use of the design, process or products 
specified. 

17.2 Assignment:  The Contractor shall not assign or transfer any of its rights, 
duties, or obligations under this Agreement without the written approval of the 
Owner.   

17.3 Governing Law:  This Agreement shall be governed by and construed in 
accordance with the law of the Commonwealth of Massachusetts. 

17.4 By its signature hereon, the Contractor certifies, under the pains and penalties 
of perjury, that it has complied with all laws of the Commonwealth of 
Massachusetts relating to taxes, reporting of employees and contractors, and 
withholding and remitting child support. 

AGREED: 
 
TOWN OF STURBRIDGE, 
MASSACHUSETTS      
By its Board of Selectmen 
 
____________________________________  
 
CONTRACTOR  
(COMPANY NAME HERE) 
 
By__________________________________ 
(Name)  
 
_____________________________________ 
(Title)  
 
_____________________________________
(Address)  
 
_____________________________________
(City and State, Zip Code)   
 
 

 
Approved as to Form: 
 
By___________________________________ 
(Owner's Counsel) 
  
 
In accordance with G.L. c.44, Section 31C, 
this is to certify that an appropriation in the 
amount of this contract is available therefor 
and that the Town Administrator has been 
authorized to execute the contract and approve 
all requisitions and change orders. 
 
By___________________________________ 
(Town Accountant) 
 
_____________________________________ 
(Account Number) 
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CERTIFICATE OF VOTE 
(To be filed if Contractor is a Corporation) 

 
I, _______________________________, hereby certify that I am the duly qualified 
  (Secretary of the Corporation) 
 
and acting Secretary of  ______________________  and I further certify that a meeting  
    (Name of Corporation) 
 
of the Directors of said Company, duly called and held on _______________________,  
 (Date of Meeting) 
 
at which all Directors were present and voting, the following vote was unanimously passed: 
 
VOTED: To authorize and empower 
_____________________________________ 
 
_____________________________________ 
 
_____________________________________ 
 
Anyone acting singly, to execute Forms of General Bid, Contracts or Bonds on behalf of the 
Corporation. 
 
I further certify that the above vote is still in effect and has not been changed or modified in any 
respect. 
 
By:________________________________ 
(Secretary of Corporation) 
 
A True Copy: 
 
Attest:_________________________________ 
(Notary Public) 
 
My Commission Expires:__________________ 
(Date) 
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CERTIFICATIONS REQUIRED BY LAW FOR 
PUBLIC CONSTRUCTION CONTRACTS 

You must COMPLETE and SIGN the following certifications. You must also print, at the bottom of this page, the 
name of the contractor for whom these certifications are submitted.    
 
TAX COMPLIANCE 

Pursuant to Chapter 62C of the Massachusetts General Laws, Section 49A(b), I, the undersigned, authorized 
signatory for the below named contractor, do hereby certify under the pains and penalties of perjury that said 
contractor has complied with all laws of the Commonwealth of Massachusetts relating to taxes, reporting of 
employees and contractors, and withholding and remitting child support. 
 

  
NON-COLLUSION 

The undersigned certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 
without collusion or fraud with any other person. As used in this subsection the word "person'' shall mean any 
natural person, joint venture, partnership, corporation or other business or legal entity.  
 

  
PUBLIC CONTRACTOR DEBARMENT 
 
The undersigned certifies under penalty of perjury that the below named contractor is not presently debarred from 
doing public construction work in the commonwealth under the provisions of section twenty-nine F of chapter 
twenty-nine, or any other applicable debarment provisions of any other chapter of the General Laws or any rule or 
regulation promulgated thereunder.      
 

  
OSHA TRAINING 

Pursuant to G.L. c. 30, §39S, the Contractor hereby certifies under penalties of perjury as follows: 

(1) Contractor is able to furnish labor that can work in harmony with all other elements of labor employed or to 
be employed in the work; 

(2) All employees to be employed at the worksite will have successfully completed a course in construction 
safety and health approved by the United States Occupational Safety and Health Administration that is at 
least 10 hours in duration at the time the employee begins work and they shall furnish documentation of 
successful completion of said course with the first certified payroll report for each employee; and  

(3) All employees to be employed in the work subject to this contract have successfully completed a course in 
construction safety and health approved by the United States Occupational Safety and Health 
Administration that is at least 10 hours in duration. 
 

COMPLETE AND SIGN BELOW: 
 
________________________________________________ ______________________ 
Authorized Person’s Signature      Date 
 
_______________________________________________    
Print Name & Title of Signatory        
 
________________________________________________ 
Name of Contractor 
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SECTION 00 61 13.16 - PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS: That we ___________________________ (Name 
of Contractor, a ___________________________________________(Corporation, Partnership, 
Joint Venture or Individual), hereinafter called “Principal” and 
______________________________ (Surety) of ______________ (City), State of 
______________________, hereinafter called the "Surety" and licensed by the State Division of 
Insurance to do business under the laws of the Commonwealth of Massachusetts, are held and 
firmly bound to the Town of Sturbridge, Massachusetts, Massachusetts, hereinafter called 
"Owner", in the penal sum of   ______________________________________________ Dollars 
($___________________) in lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 
jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the Owner, dated the ______________ day of __________________, 
20___, for the construction described as follows: 

______________________________________. 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
subcontractors, and corporations furnishing materials for or performing labor in the prosecution 
of the work provided for in such contract, and any authorized extension or modification thereof, 
including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on 
machinery, equipment and tools, consumed or used in connection with the construction of such 
work, and all insurance premiums on said work, and for all labor, performed in such work 
whether by subcontractor or otherwise, then this obligation shall be void; otherwise to remain in 
full force and effect. 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees 
that no change, extension of time, alteration or addition to the terms of the contract or to the 
work to be performed thereunder or the specifications accompanying the same shall in any way 
affect its obligation on this bond, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of this contract or to the work or to the specifications. 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

IN WITNESS WHEREOF, this instrument is executed in ____ ( ) counterparts, each one of 
which shall be deemed an original, this the _________ day of _____________________, 20__. 

ATTEST: 
______________________________ 
Surety 
______________________________    By ______________________________ 
(Attorney-in-Fact) 
______________________________ 
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______________________________ 
(Address-Zip Code) 
______________________________   (SEAL) 
Witness as to Surety 
______________________________ 
______________________________ 
    (Address-Zip Code) 
 
NOTE: Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all 
partners should execute Bond. 
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SECTION 00 73 00 - SUPPLEMENTAL CONDITIONS 

§ SC 1.1   INTRODUCTION 

The following provisions modify, change, delete from, or add to Section 00 52 00 Agreement. 
Where any Subsection of the Agreement is modified or any Article Paragraph, Subparagraph, or 
Clause thereof is modified or deleted by these Supplemental Conditions, the unaltered provisions 
of that Article, Paragraph, Subparagraph, or Clause shall remain in effect. 

§ SC 2.1 PREVAILING WAGE 

In accordance with General Laws Chapter 149, Sections 26 through 27D, the Contractor is 
obligated to comply with the prevailing wage rates established by the Commissioner of the 
Department of Labor and Workforce Development for mechanics, apprentices, chauffeurs, 
teamsters, and laborers employed on the Project. The schedule of applicable prevailing wage 
rates for the Project, together with a Certificate of Compliance therewith, are set forth in Section 
00 73 46 herein. 

§ SC 3.1 INCORPORATION OF APPLICABLE PROVISIONS OF THE 
MASSACHUSETTS GENERAL LAWS 

Certain provisions of the Massachusetts General Laws are applicable to Construction contracts 
including, but not limited to, those contained in Chapter 30 and Chapter 149. All applicable 
provisions of the Massachusetts General Laws are incorporated into the Contract as if fully set 
forth herein, and shall prevail over any conflicting provisions of the General or Supplemental 
General Conditions. 
 
§ SC 4.1 CONTRACTOR'S LIABILITY INSURANCE 

In no case shall the limits of liability be less than the following:  

General Liability of at least $1,000,000 Bodily Injury and Property Damage Liability 
with a $3,000,000 Annual Aggregate Limit. The Town should be named as an 
"Additional Insured".   

Automobile Liability (applicable for any automobile operating exposure) of at least 
$1,000,000 Bodily Injury and Property Damage Combined Single Limit per accident. The 
Town should be named as an "Additional Insured". 

Workers' Compensation Insurance as required by law. 

Umbrella Liability of at least $2,000,000 per occurrence with a $2,000,000 Annual 
Aggregate. The Town should be named as an Additional Insured.  
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SECTION 00 73 46 – PREVAILING WAGE RATES 

(See following pages) 
  



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
MAURA HEALEY LAUREN JONES

SecretaryGovernor

MICHAEL FLANAGAN

Repair and restoration of exterior woodwork on library

Director

Awarding Authority: Town Of Sturbridge

City/Town:Contract Number: STURBRIDGE

Description of Work:

Job Location: 306 Main Street, Sturbridge, MA 01566

Wage Request Number:    20240311-055Issue Date: 03/11/2024

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors 

•  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For        

   construction projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two           

   weeks before the anniversary of the date the contract was executed by the awarding authority and the general contractor. For multi-

   year CM AT RISK projects, the awarding authority must request an annual update no later than two weeks before the anniversary date, 

   determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit 

  procurement of construction services. The annual update requirement is not applicable to 27F “rental of equipment” contracts. The  

  updated wage schedule must be provided to all contractors, including general and sub-contractors, working on the construction 

  project.

•  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request 

  Number” on all pages of this schedule. 

•  An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the 

  date of issuance of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the  

  GMP Amendment, or (b) the bid for the first construction scope of work must be within 90-days of the wage schedule issuance date.

•  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage 

  schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the 

  work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to 

  employees performing construction work on the project whether they are employed by the prime contractor, a filed sub-bidder, or a sub-

  contractor.

•  Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). 

  Apprentices must keep their apprentice identification card on their persons during all work hours on the project. An apprentice registered  

  with DAS may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice 

  not registered with DAS regardless of whether they are registered with another federal, state, local, or private agency must be paid the 

  journeyworker's rate.

•  Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of 

  Compliance directly to the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must 

  contain: the employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports 

  to DLS. For a sample payroll reporting form go to http://www.mass.gov/dols/pw. 

•  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to 

  inquire with DLS at (617) 626-6953. 

•  Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing 

  wage rates listed on the wage schedule to all employees who perform construction work on the project is a violation of the law and 

  subjects the contractor or subcontractor to civil and criminal penalties.

•  Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the 

  office of the Attorney General at (617) 727-3465. 

KIM DRISCOLL 

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.69 01/01/2024 $15.07 $0.00 $38.95 $18.67

$73.69 06/01/2024 $15.07 $0.00 $39.95 $18.67

$75.19 12/01/2024 $15.07 $0.00 $39.95 $20.17

$75.69 01/01/2025 $15.57 $0.00 $39.95 $20.17

$76.69 06/01/2025 $15.57 $0.00 $40.95 $20.17

$78.30 12/01/2025 $15.57 $0.00 $40.95 $21.78

$78.90 01/01/2026 $16.17 $0.00 $40.95 $21.78

$79.90 06/01/2026 $16.17 $0.00 $41.95 $21.78

$81.64 12/01/2026 $16.17 $0.00 $41.95 $23.52

$82.24 01/01/2027 $16.77 $0.00 $41.95 $23.52

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.76 01/01/2024 $15.07 $0.00 $39.02 $18.67

$73.76 06/01/2024 $15.07 $0.00 $40.02 $18.67

$75.26 12/01/2024 $15.07 $0.00 $40.02 $20.17

$75.76 01/01/2025 $15.57 $0.00 $40.02 $20.17

$76.76 06/01/2025 $15.57 $0.00 $41.02 $20.17

$78.37 12/01/2025 $15.57 $0.00 $41.02 $21.78

$78.97 01/01/2026 $16.17 $0.00 $41.02 $21.78

$79.97 06/01/2026 $16.17 $0.00 $42.02 $21.78

$81.71 12/01/2026 $16.17 $0.00 $42.02 $23.52

$82.31 01/01/2027 $16.77 $0.00 $42.02 $23.52

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.88 01/01/2024 $15.07 $0.00 $39.14 $18.67

$73.88 06/01/2024 $15.07 $0.00 $40.14 $18.67

$75.38 12/01/2024 $15.07 $0.00 $40.14 $20.17

$75.88 01/01/2025 $15.57 $0.00 $40.14 $20.17

$76.88 06/01/2025 $15.57 $0.00 $41.14 $20.17

$78.49 12/01/2025 $15.57 $0.00 $41.14 $21.78

$79.09 01/01/2026 $16.17 $0.00 $41.14 $21.78

$80.09 06/01/2026 $16.17 $0.00 $42.14 $21.78

$81.83 12/01/2026 $16.17 $0.00 $42.14 $23.52

$82.43 01/01/2027 $16.77 $0.00 $42.14 $23.52

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 2)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Issue Date: Wage Request Number:03/11/2024 Page 2 of 3520240311-055



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

$66.35 12/01/2023 $14.50 $0.00 $40.80 $11.05

$67.35 06/01/2024 $14.50 $0.00 $41.80 $11.05

$68.35 12/01/2024 $14.50 $0.00 $42.80 $11.05

$69.35 06/01/2025 $14.50 $0.00 $43.80 $11.05

$70.35 12/01/2025 $14.50 $0.00 $44.80 $11.05

ASPHALT RAKER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

AUTOMATIC GRADER-EXCAVATOR (RECLAIMER)
OPERATING ENGINEERS LOCAL 98

$68.49 12/01/2023 $13.78 $0.00 $39.56 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER OPERATOR
OPERATING ENGINEERS LOCAL 98

$68.49 12/01/2023 $13.78 $0.00 $39.56 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

BATCH/CEMENT PLANT - ON SITE
OPERATING ENGINEERS LOCAL 98

$67.56 12/01/2023 $13.38 $0.00 $39.03 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$75.79 01/01/2024 $7.07 $0.00 $48.12 $20.60

Issue Date: Wage Request Number:03/11/2024 Page 3 of 3520240311-055



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.28 $7.07 $13.22 $0.00 $51.57 65

 2 $31.28 $7.07 $13.22 $0.00 $51.57 65

 3 $33.68 $7.07 $14.23 $0.00 $54.98 70

 4 $36.09 $7.07 $15.24 $0.00 $58.40 75

 5 $38.50 $7.07 $16.25 $0.00 $61.82 80

 6 $40.90 $7.07 $17.28 $0.00 $65.25 85

 7 $43.31 $7.07 $18.28 $0.00 $68.66 90

 8 $45.71 $7.07 $19.32 $0.00 $72.10 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (WORCESTER)

$94.65 02/01/2024 $11.49 $0.00 $60.26 $22.90

$96.75 08/01/2024 $11.49 $0.00 $62.36 $22.90

$98.05 02/01/2025 $11.49 $0.00 $63.66 $22.90

$100.20 08/01/2025 $11.49 $0.00 $65.81 $22.90

$101.55 02/01/2026 $11.49 $0.00 $67.16 $22.90

$103.75 08/01/2026 $11.49 $0.00 $69.36 $22.90

$105.15 02/01/2027 $11.49 $0.00 $70.76 $22.90

Issue Date: Wage Request Number:03/11/2024 Page 4 of 3520240311-055



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 WorcesterApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.13 $11.49 $22.90 $0.00 $64.52 50

 2 $36.16 $11.49 $22.90 $0.00 $70.55 60

 3 $42.18 $11.49 $22.90 $0.00 $76.57 70

 4 $48.21 $11.49 $22.90 $0.00 $82.60 80

 5 $54.23 $11.49 $22.90 $0.00 $88.62 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.18 $11.49 $22.90 $0.00 $65.57 50

 2 $37.42 $11.49 $22.90 $0.00 $71.81 60

 3 $43.65 $11.49 $22.90 $0.00 $78.04 70

 4 $49.89 $11.49 $22.90 $0.00 $84.28 80

 5 $56.12 $11.49 $22.90 $0.00 $90.51 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/POWER SHOVEL/TREE SHREDDER

                                                    /CLAM SHELLOPERATING 

ENGINEERS LOCAL 98

$68.49 12/01/2023 $13.78 $0.00 $39.56 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$73.35 12/01/2023 $9.65 $0.00 $45.48 $18.22

$74.83 06/01/2024 $9.65 $0.00 $46.96 $18.22

$76.30 12/01/2024 $9.65 $0.00 $48.43 $18.22

$77.80 06/01/2025 $9.65 $0.00 $49.93 $18.22

$79.30 12/01/2025 $9.65 $0.00 $51.43 $18.22

$80.85 06/01/2026 $9.65 $0.00 $52.98 $18.22

$82.35 12/01/2026 $9.65 $0.00 $54.48 $18.22
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$76.92 03/01/2024 $9.83 $0.00 $47.12 $19.97

$78.17 09/01/2024 $9.83 $0.00 $48.37 $19.97

$79.42 03/01/2025 $9.83 $0.00 $49.62 $19.97

$80.67 09/01/2025 $9.83 $0.00 $50.87 $19.97

$81.92 03/01/2026 $9.83 $0.00 $52.12 $19.97

$83.17 09/01/2026 $9.83 $0.00 $53.37 $19.97

$84.42 03/01/2027 $9.83 $0.00 $54.62 $19.97

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.20 $9.83 $1.73 $0.00 $32.76 45

 2 $21.20 $9.83 $1.73 $0.00 $32.76 45

 3 $25.92 $9.83 $3.40 $0.00 $39.15 55

 4 $25.92 $9.83 $3.40 $0.00 $39.15 55

 5 $32.98 $9.83 $16.51 $0.00 $59.32 70

 6 $32.98 $9.83 $16.51 $0.00 $59.32 70

 7 $37.70 $9.83 $18.24 $0.00 $65.77 80

 8 $37.70 $9.83 $18.24 $0.00 $65.77 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.77 $9.83 $1.73 $0.00 $33.33 45

 2 $21.77 $9.83 $1.73 $0.00 $33.33 45

 3 $26.60 $9.83 $3.40 $0.00 $39.83 55

 4 $26.60 $9.83 $3.40 $0.00 $39.83 55

 5 $33.86 $9.83 $16.51 $0.00 $60.20 70

 6 $33.86 $9.83 $16.51 $0.00 $60.20 70

 7 $38.70 $9.83 $18.24 $0.00 $66.77 80

 8 $38.70 $9.83 $18.24 $0.00 $66.77 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER WOOD FRAME
CARPENTERS-ZONE 3 (Wood Frame)

$37.37 10/01/2023 $7.02 $0.00 $25.55 $4.80

$38.47 10/01/2024 $7.02 $0.00 $26.65 $4.80

$39.57 10/01/2025 $7.02 $0.00 $27.75 $4.80

$40.67 10/01/2026 $7.02 $0.00 $28.85 $4.80
All Aspects of New Wood Frame Work

CARPENTER (Wood Frame) - Zone 3Apprentice -

10/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.33 $7.02 $0.00 $0.00 $22.35 60

 2 $15.33 $7.02 $0.00 $0.00 $22.35 60

 3 $16.61 $7.02 $1.00 $0.00 $24.63 65

 4 $17.89 $7.02 $1.00 $0.00 $25.91 70

 5 $19.16 $7.02 $4.80 $0.00 $30.98 75

 6 $20.44 $7.02 $4.80 $0.00 $32.26 80

 7 $21.72 $7.02 $4.80 $0.00 $33.54 85

 8 $23.00 $7.02 $4.80 $0.00 $34.82 90

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.99 $7.02 $0.00 $0.00 $23.01 60

 2 $15.99 $7.02 $0.00 $0.00 $23.01 60

 3 $17.32 $7.02 $1.00 $0.00 $25.34 65

 4 $18.66 $7.02 $1.00 $0.00 $26.68 70

 5 $19.99 $7.02 $4.80 $0.00 $31.81 75

 6 $21.32 $7.02 $4.80 $0.00 $33.14 80

 7 $22.65 $7.02 $4.80 $0.00 $34.47 85

 8 $23.99 $7.02 $4.80 $0.00 $35.81 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $18.52/ 3&4 $21.07/ 5&6 $28.70/ 7&8 $31.26

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (WORCESTER)

$87.20 01/01/2024 $13.00 $1.30 $49.33 $23.57
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - WorcesterApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.67 $13.00 $15.93 $0.00 $53.60 50

 2 $29.60 $13.00 $18.57 $1.30 $62.47 60

 3 $32.06 $13.00 $19.57 $1.30 $65.93 65

 4 $34.53 $13.00 $20.57 $1.30 $69.40 70

 5 $37.00 $13.00 $21.57 $1.30 $72.87 75

 6 $39.46 $13.00 $22.57 $1.30 $76.33 80

 7 $44.40 $13.00 $23.57 $1.30 $82.27 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 98

$67.56 12/01/2023 $13.38 $0.00 $39.03 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CRANE OPERATOR
OPERATING ENGINEERS LOCAL 98

$71.99 12/01/2023 $13.78 $0.00 $43.06 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$89.96 01/01/2024 $9.95 $0.00 $56.06 $23.95

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.03 $9.95 $0.00 $0.00 $37.98 50

 2 $30.83 $9.95 $6.66 $0.00 $47.44 55

 3 $33.64 $9.95 $7.26 $0.00 $50.85 60

 4 $36.44 $9.95 $7.87 $0.00 $54.26 65

 5 $39.24 $9.95 $20.32 $0.00 $69.51 70

 6 $42.05 $9.95 $20.93 $0.00 $72.93 75

 7 $44.85 $9.95 $21.53 $0.00 $76.33 80

 8 $50.45 $9.95 $22.74 $0.00 $83.14 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 2)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00

ELECTRICIAN - Local 96Apprentice -

09/03/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.40 $13.00 $0.55 $0.00 $31.95 40

 2 $20.70 $13.00 $0.62 $0.00 $34.32 45

 3 $22.08 $13.00 $15.49 $0.00 $50.57 48

 4 $25.29 $13.00 $15.94 $0.00 $54.23 55

 5 $29.89 $13.00 $16.59 $0.00 $59.48 65

 6 $36.79 $13.00 $17.55 $0.00 $67.34 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.82 $13.99 $0.56 $0.00 $33.37 40

 2 $21.17 $13.99 $0.64 $0.00 $35.80 45

 3 $22.58 $13.99 $15.79 $0.00 $52.36 48

 4 $25.88 $13.99 $16.26 $0.00 $56.13 55

 5 $30.58 $13.99 $16.91 $0.00 $61.48 65

 6 $37.64 $13.99 $17.90 $0.00 $69.53 80

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$99.12 01/01/2024 $16.18 $0.00 $61.98 $20.96

$100.47 01/01/2025 $16.28 $0.00 $62.83 $21.36

$101.82 01/01/2026 $16.38 $0.00 $63.68 $21.76

$103.17 01/01/2027 $16.48 $0.00 $64.53 $22.16
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.99 $16.18 $0.00 $0.00 $47.17 50

 2 $34.09 $16.18 $20.96 $0.00 $71.23 55

 3 $40.29 $16.18 $20.96 $0.00 $77.43 65

 4 $43.39 $16.18 $20.96 $0.00 $80.53 70

 5 $49.58 $16.18 $20.96 $0.00 $86.72 80

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.42 $16.28 $0.00 $0.00 $47.70 50

 2 $34.56 $16.28 $21.36 $0.00 $72.20 55

 3 $40.84 $16.28 $21.36 $0.00 $78.48 65

 4 $43.98 $16.28 $21.36 $0.00 $81.62 70

 5 $50.26 $16.28 $21.36 $0.00 $87.90 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$80.53 01/01/2024 $16.18 $0.00 $43.39 $20.96

$81.62 01/01/2025 $16.28 $0.00 $43.98 $21.36

$82.72 01/01/2026 $16.38 $0.00 $44.58 $21.76

$83.81 01/01/2027 $16.48 $0.00 $45.17 $22.16
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST/ROD-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$27.74 06/01/1999 $4.80 $0.00 $18.84 $4.10

FIELD ENG.PARTY CHIEF:BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$30.23 06/01/1999 $4.80 $0.00 $21.33 $4.10

FIELD ENG.SURVEY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$31.23 06/01/1999 $4.80 $0.00 $22.33 $4.10

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIRE ALARM REPAIR / MAINT/COMMISSIONING
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

FIREMAN
OPERATING ENGINEERS LOCAL 98

$67.56 12/01/2023 $13.38 $0.00 $39.03 $15.15

OPERATING ENGINEERS - Local 98 Class 3Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.42 $13.38 $15.15 $0.00 $51.95 60

 2 $27.32 $13.38 $15.15 $0.00 $55.85 70

 3 $31.22 $13.38 $15.15 $0.00 $59.75 80

 4 $35.13 $13.38 $15.15 $0.00 $63.66 90

Notes: 

     Steps 1-2 are 1000 hrs.; Steps 3-4 are 2000 hrs.

     

Apprentice to Journeyworker Ratio:1:6

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$52.27 12/01/2023 $9.65 $0.00 $25.48 $17.14

$53.30 06/01/2024 $9.65 $0.00 $26.51 $17.14

$53.30 12/01/2024 $9.65 $0.00 $26.51 $17.14

$54.38 06/01/2025 $9.65 $0.00 $27.59 $17.14

$54.38 12/01/2025 $9.65 $0.00 $27.59 $17.14

$55.50 06/01/2026 $9.65 $0.00 $28.71 $17.14

$55.50 12/01/2026 $9.65 $0.00 $28.71 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE II

$78.57 03/01/2024 $8.83 $0.00 $49.47 $20.27
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IIApprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.74 $8.83 $1.76 $0.00 $35.33 50

 2 $27.21 $8.83 $1.76 $0.00 $37.80 55

 3 $29.68 $8.83 $3.52 $0.00 $42.03 60

 4 $32.16 $8.83 $3.52 $0.00 $44.51 65

 5 $34.63 $8.83 $16.75 $0.00 $60.21 70

 6 $37.10 $8.83 $16.75 $0.00 $62.68 75

 7 $39.58 $8.83 $18.51 $0.00 $66.92 80

 8 $42.05 $8.83 $18.51 $0.00 $69.39 85

Notes: Steps are 750 hrs.

     % After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $32.63/ 3&4 $39.28/ 5&6 $59.86/ 7&8 $66.52

Apprentice to Journeyworker Ratio:1:1

FORK LIFT
OPERATING ENGINEERS LOCAL 98

$68.18 12/01/2023 $13.78 $0.00 $39.25 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATORS/LIGHTING PLANTS
OPERATING ENGINEERS LOCAL 98

$64.73 12/01/2023 $13.78 $0.00 $35.80 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$79.46 01/01/2024 $9.95 $0.00 $45.56 $23.95

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.78 $9.95 $0.00 $0.00 $32.73 50

 2 $25.06 $9.95 $6.66 $0.00 $41.67 55

 3 $27.34 $9.95 $7.26 $0.00 $44.55 60

 4 $29.61 $9.95 $7.87 $0.00 $47.43 65

 5 $31.89 $9.95 $20.32 $0.00 $62.16 70

 6 $34.17 $9.95 $20.93 $0.00 $65.05 75

 7 $36.45 $9.95 $21.53 $0.00 $67.93 80

 8 $41.00 $9.95 $22.74 $0.00 $73.69 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

GRADER/TRENCHING MACHINE/DERRICK
OPERATING ENGINEERS LOCAL 98

$68.49 12/01/2023 $13.78 $0.00 $39.56 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 63

$74.03 01/01/2024 $10.64 $2.05 $43.80 $17.54

$75.28 07/01/2024 $10.64 $2.05 $45.05 $17.54

$76.53 01/01/2025 $10.64 $2.05 $46.30 $17.54
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 63

$74.03 01/01/2024 $10.64 $2.05 $43.80 $17.54

$75.28 07/01/2024 $10.64 $2.05 $45.05 $17.54

$76.53 01/01/2025 $10.64 $2.05 $46.30 $17.54
For apprentice rates see "Apprentice- SHEET METAL WORKER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

$82.51 09/01/2023 $14.75 $0.00 $48.15 $19.61

$85.59 09/01/2024 $14.75 $0.00 $51.23 $19.61

$88.67 09/01/2025 $14.75 $0.00 $54.31 $19.61

$91.74 09/01/2026 $14.75 $0.00 $57.38 $19.61

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 WorcesterApprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.08 $14.75 $14.32 $0.00 $53.15 50

 2 $28.89 $14.75 $15.37 $0.00 $59.01 60

 3 $33.71 $14.75 $16.43 $0.00 $64.89 70

 4 $38.52 $14.75 $17.49 $0.00 $70.76 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.62 $14.75 $14.32 $0.00 $54.69 50

 2 $30.74 $14.75 $15.37 $0.00 $60.86 60

 3 $35.86 $14.75 $16.43 $0.00 $67.04 70

 4 $40.98 $14.75 $17.49 $0.00 $73.22 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (WORCESTER AREA)

$87.47 03/16/2023 $8.35 $0.00 $52.42 $26.70

$88.72 03/16/2024 $8.35 $0.00 $53.67 $26.70

IRONWORKER - Local 7 WorcesterApprentice -

03/16/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.45 $8.35 $26.70 $0.00 $66.50 60

 2 $36.69 $8.35 $26.70 $0.00 $71.74 70

 3 $39.32 $8.35 $26.70 $0.00 $74.37 75

 4 $41.94 $8.35 $26.70 $0.00 $76.99 80

 5 $44.56 $8.35 $26.70 $0.00 $79.61 85

 6 $47.18 $8.35 $26.70 $0.00 $82.23 90

03/16/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.20 $8.35 $26.70 $0.00 $67.25 60

 2 $37.57 $8.35 $26.70 $0.00 $72.62 70

 3 $40.25 $8.35 $26.70 $0.00 $75.30 75

 4 $42.94 $8.35 $26.70 $0.00 $77.99 80

 5 $45.62 $8.35 $26.70 $0.00 $80.67 85

 6 $48.30 $8.35 $26.70 $0.00 $83.35 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

LABORER - Zone 2Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.72 $9.65 $16.89 $0.00 $49.26 60

 2 $26.50 $9.65 $16.89 $0.00 $53.04 70

 3 $30.29 $9.65 $16.89 $0.00 $56.83 80

 4 $34.07 $9.65 $16.89 $0.00 $60.61 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

$65.98 06/01/2024 $9.65 $0.00 $39.19 $17.14

$67.31 12/01/2024 $9.65 $0.00 $40.52 $17.14

$68.70 06/01/2025 $9.65 $0.00 $41.91 $17.14

$70.08 12/01/2025 $9.65 $0.00 $43.29 $17.14

$71.52 06/01/2026 $9.65 $0.00 $44.73 $17.14

$72.96 12/01/2026 $9.65 $0.00 $46.17 $17.14

LABORER (Heavy & Highway) - Zone 2Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.72 $9.65 $17.14 $0.00 $49.51 60

 2 $26.50 $9.65 $17.14 $0.00 $53.29 70

 3 $30.29 $9.65 $17.14 $0.00 $57.08 80

 4 $34.07 $9.65 $17.14 $0.00 $60.86 90

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.51 $9.00 $16.89 $0.00 $49.40 60

 2 $27.43 $9.00 $16.89 $0.00 $53.32 70

 3 $31.35 $9.00 $16.89 $0.00 $57.24 80

 4 $35.27 $9.00 $16.89 $0.00 $61.16 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.40 $0.00 $38.36 $16.89

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$64.80 12/01/2023 $9.65 $0.00 $37.95 $17.20

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$80.75 02/01/2024 $11.49 $0.00 $47.89 $21.37

$82.43 08/01/2024 $11.49 $0.00 $49.57 $21.37

$83.47 02/01/2025 $11.49 $0.00 $50.61 $21.37

$85.19 08/01/2025 $11.49 $0.00 $52.33 $21.37

$86.27 02/01/2026 $11.49 $0.00 $53.41 $21.37

$88.03 08/01/2026 $11.49 $0.00 $55.17 $21.37

$89.15 02/01/2027 $11.49 $0.00 $56.29 $21.37

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $11.49 $21.37 $0.00 $56.81 50

 2 $28.73 $11.49 $21.37 $0.00 $61.59 60

 3 $33.52 $11.49 $21.37 $0.00 $66.38 70

 4 $38.31 $11.49 $21.37 $0.00 $71.17 80

 5 $43.10 $11.49 $21.37 $0.00 $75.96 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.79 $11.49 $21.37 $0.00 $57.65 50

 2 $29.74 $11.49 $21.37 $0.00 $62.60 60

 3 $34.70 $11.49 $21.37 $0.00 $67.56 70

 4 $39.66 $11.49 $21.37 $0.00 $72.52 80

 5 $44.61 $11.49 $21.37 $0.00 $77.47 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$97.47 02/01/2024 $11.49 $0.00 $62.42 $23.56

$99.57 08/01/2024 $11.49 $0.00 $64.52 $23.56

$100.87 02/01/2025 $11.49 $0.00 $65.82 $23.56

$103.02 08/01/2025 $11.49 $0.00 $67.97 $23.56

$104.37 02/01/2026 $11.49 $0.00 $69.32 $23.56

$106.57 08/01/2026 $11.49 $0.00 $71.52 $23.56

$107.97 02/01/2027 $11.49 $0.00 $72.92 $23.56

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.21 $11.49 $23.56 $0.00 $66.26 50

 2 $37.45 $11.49 $23.56 $0.00 $72.50 60

 3 $43.69 $11.49 $23.56 $0.00 $78.74 70

 4 $49.94 $11.49 $23.56 $0.00 $84.99 80

 5 $56.18 $11.49 $23.56 $0.00 $91.23 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.26 $11.49 $23.56 $0.00 $67.31 50

 2 $38.71 $11.49 $23.56 $0.00 $73.76 60

 3 $45.16 $11.49 $23.56 $0.00 $80.21 70

 4 $51.62 $11.49 $23.56 $0.00 $86.67 80

 5 $58.07 $11.49 $23.56 $0.00 $93.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 98

$68.49 12/01/2023 $13.78 $0.00 $39.56 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANIC/WELDER/BOOM TRUCK
OPERATING ENGINEERS LOCAL 98

$67.56 12/01/2023 $13.38 $0.00 $39.03 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3)
MILLWRIGHTS LOCAL 1121 - Zone 3

$72.50 01/01/2024 $10.08 $0.00 $41.20 $21.22

$74.78 01/06/2025 $10.08 $0.00 $43.48 $21.22

$77.06 01/05/2026 $10.08 $0.00 $45.76 $21.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 3Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.66 $10.08 $5.36 $0.00 $38.10 55

 2 $26.78 $10.08 $6.34 $0.00 $43.20 65

 3 $30.90 $10.08 $18.78 $0.00 $59.76 75

 4 $35.02 $10.08 $19.76 $0.00 $64.86 85

01/06/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.91 $10.08 $5.36 $0.00 $39.35 55

 2 $28.26 $10.08 $6.34 $0.00 $44.68 65

 3 $32.61 $10.08 $18.78 $0.00 $61.47 75

 4 $36.96 $10.08 $19.76 $0.00 $66.80 85

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

     but do receive annuity. (Step 1 $5.72, Step 2 $6.66)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

OILER
OPERATING ENGINEERS LOCAL 98

$63.95 12/01/2023 $13.78 $0.00 $35.02 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS VI
OPERATING ENGINEERS LOCAL 98

$61.67 12/01/2023 $13.78 $0.00 $32.74 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$89.96 01/01/2024 $9.95 $0.00 $56.06 $23.95

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.03 $9.95 $0.00 $0.00 $37.98 50

 2 $30.83 $9.95 $6.66 $0.00 $47.44 55

 3 $33.64 $9.95 $7.26 $0.00 $50.85 60

 4 $36.44 $9.95 $7.87 $0.00 $54.26 65

 5 $39.24 $9.95 $20.32 $0.00 $69.51 70

 6 $42.05 $9.95 $20.93 $0.00 $72.93 75

 7 $44.85 $9.95 $21.53 $0.00 $76.33 80

 8 $50.45 $9.95 $22.74 $0.00 $83.14 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$80.86 01/01/2024 $9.95 $0.00 $46.96 $23.95

$82.06 07/01/2024 $9.95 $0.00 $48.16 $23.95

$83.26 01/01/2025 $9.95 $0.00 $49.36 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.48 $9.95 $0.00 $0.00 $33.43 50

 2 $25.83 $9.95 $6.66 $0.00 $42.44 55

 3 $28.18 $9.95 $7.26 $0.00 $45.39 60

 4 $30.52 $9.95 $7.87 $0.00 $48.34 65

 5 $32.87 $9.95 $20.32 $0.00 $63.14 70

 6 $35.22 $9.95 $20.93 $0.00 $66.10 75

 7 $37.57 $9.95 $21.53 $0.00 $69.05 80

 8 $42.26 $9.95 $22.74 $0.00 $74.95 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.08 $9.95 $0.00 $0.00 $34.03 50

 2 $26.49 $9.95 $6.66 $0.00 $43.10 55

 3 $28.90 $9.95 $7.26 $0.00 $46.11 60

 4 $31.30 $9.95 $7.87 $0.00 $49.12 65

 5 $33.71 $9.95 $20.32 $0.00 $63.98 70

 6 $36.12 $9.95 $20.93 $0.00 $67.00 75

 7 $38.53 $9.95 $21.53 $0.00 $70.01 80

 8 $43.34 $9.95 $22.74 $0.00 $76.03 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$78.92 01/01/2024 $9.95 $0.00 $45.02 $23.95

$80.12 07/01/2024 $9.95 $0.00 $46.22 $23.95

$81.32 01/01/2025 $9.95 $0.00 $47.42 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.51 $9.95 $0.00 $0.00 $32.46 50

 2 $24.76 $9.95 $6.66 $0.00 $41.37 55

 3 $27.01 $9.95 $7.26 $0.00 $44.22 60

 4 $29.26 $9.95 $7.87 $0.00 $47.08 65

 5 $31.51 $9.95 $20.32 $0.00 $61.78 70

 6 $33.77 $9.95 $20.93 $0.00 $64.65 75

 7 $36.02 $9.95 $21.53 $0.00 $67.50 80

 8 $40.52 $9.95 $22.74 $0.00 $73.21 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.11 $9.95 $0.00 $0.00 $33.06 50

 2 $25.42 $9.95 $6.66 $0.00 $42.03 55

 3 $27.73 $9.95 $7.26 $0.00 $44.94 60

 4 $30.04 $9.95 $7.87 $0.00 $47.86 65

 5 $32.35 $9.95 $20.32 $0.00 $62.62 70

 6 $34.67 $9.95 $20.93 $0.00 $65.55 75

 7 $36.98 $9.95 $21.53 $0.00 $68.46 80

 8 $41.60 $9.95 $22.74 $0.00 $74.29 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$79.46 01/01/2024 $9.95 $0.00 $45.56 $23.95

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.78 $9.95 $0.00 $0.00 $32.73 50

 2 $25.06 $9.95 $6.66 $0.00 $41.67 55

 3 $27.34 $9.95 $7.26 $0.00 $44.55 60

 4 $29.61 $9.95 $7.87 $0.00 $47.43 65

 5 $31.89 $9.95 $20.32 $0.00 $62.16 70

 6 $34.17 $9.95 $20.93 $0.00 $65.05 75

 7 $36.45 $9.95 $21.53 $0.00 $67.93 80

 8 $41.00 $9.95 $22.74 $0.00 $73.69 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$77.52 01/01/2024 $9.95 $0.00 $43.62 $23.95

$78.72 07/01/2024 $9.95 $0.00 $44.82 $23.95

$79.92 01/01/2025 $9.95 $0.00 $46.02 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.81 $9.95 $0.00 $0.00 $31.76 50

 2 $23.99 $9.95 $6.66 $0.00 $40.60 55

 3 $26.17 $9.95 $7.26 $0.00 $43.38 60

 4 $28.35 $9.95 $7.87 $0.00 $46.17 65

 5 $30.53 $9.95 $20.32 $0.00 $60.80 70

 6 $32.72 $9.95 $20.93 $0.00 $63.60 75

 7 $34.90 $9.95 $21.53 $0.00 $66.38 80

 8 $39.26 $9.95 $22.74 $0.00 $71.95 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.41 $9.95 $0.00 $0.00 $32.36 50

 2 $24.65 $9.95 $6.66 $0.00 $41.26 55

 3 $26.89 $9.95 $7.26 $0.00 $44.10 60

 4 $29.13 $9.95 $7.87 $0.00 $46.95 65

 5 $31.37 $9.95 $20.32 $0.00 $61.64 70

 6 $33.62 $9.95 $20.93 $0.00 $64.50 75

 7 $35.86 $9.95 $21.53 $0.00 $67.34 80

 8 $40.34 $9.95 $22.74 $0.00 $73.03 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

$65.98 06/01/2024 $9.65 $0.00 $39.19 $17.14

$67.31 12/01/2024 $9.65 $0.00 $40.52 $17.14

$68.70 06/01/2025 $9.65 $0.00 $41.91 $17.14

$70.08 12/01/2025 $9.65 $0.00 $43.29 $17.14

$71.52 06/01/2026 $9.65 $0.00 $44.73 $17.14

$72.96 12/01/2026 $9.65 $0.00 $46.17 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.52 01/01/2024 $15.07 $0.00 $38.78 $18.67

$73.52 06/01/2024 $15.07 $0.00 $39.78 $18.67

$75.02 12/01/2024 $15.07 $0.00 $39.78 $20.17

$75.52 01/01/2025 $15.57 $0.00 $39.78 $20.17

$76.52 06/01/2025 $15.57 $0.00 $40.78 $20.17

$78.13 12/01/2025 $15.57 $0.00 $40.78 $21.78

$78.73 01/01/2026 $16.17 $0.00 $40.78 $21.78

$79.73 06/01/2026 $16.17 $0.00 $41.78 $21.78

$81.47 12/01/2026 $16.17 $0.00 $41.78 $23.52

$82.07 01/01/2027 $16.77 $0.00 $41.78 $23.52
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 2)

$78.63 08/01/2020 $9.40 $0.00 $46.11 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$78.63 08/01/2020 $9.40 $0.00 $46.11 $23.12

PILE DRIVER - Local 56 Zone 2Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$57.06/2$61.96/3$66.87/4$69.32/5$71.78/6$71.78/7$76.68/8$76.68

Apprentice to Journeyworker Ratio:1:5

PIPELAYER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/PIPEFITTER - Local 4Apprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.58 $9.90 $0.00 $0.00 $31.48 40

 2 $26.98 $9.90 $0.00 $0.00 $36.88 50

 3 $32.37 $9.90 $0.00 $0.00 $42.27 60

 4 $37.77 $9.90 $7.71 $0.00 $55.38 70

 5 $43.16 $9.90 $7.71 $0.00 $60.77 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.14 $9.90 $0.00 $0.00 $32.04 40

 2 $27.68 $9.90 $0.00 $0.00 $37.58 50

 3 $33.21 $9.90 $0.00 $0.00 $43.11 60

 4 $38.75 $9.90 $7.71 $0.00 $56.36 70

 5 $44.28 $9.90 $7.71 $0.00 $61.89 80

Notes: 

     Steps - 2000 hrs;  Step 4 w/lic 75%, Step 5 w/lic 85%

     Step 4 w/lic $52.59, Step 5 w/lic $57.44

Apprentice to Journeyworker Ratio:1:3

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 2

$65.65 12/01/2023 $9.65 $0.00 $38.86 $17.14

For apprentice rates see "Apprentice- LABORER"
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POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.65 12/01/2023 $9.40 $0.00 $39.36 $16.89

$66.98 06/01/2024 $9.40 $0.00 $40.69 $16.89

$68.31 12/01/2024 $9.40 $0.00 $42.02 $16.89

$69.70 06/01/2025 $9.40 $0.00 $43.41 $16.89

$71.08 12/01/2025 $9.40 $0.00 $44.79 $16.89

$72.52 06/01/2026 $9.40 $0.00 $46.23 $16.89

$73.96 12/01/2026 $9.40 $0.00 $47.67 $16.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 98

$68.49 12/01/2023 $13.78 $0.00 $39.56 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 98

$67.56 12/01/2023 $13.38 $0.00 $39.03 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 170 - Dauphinais (Bellingham)

$43.21 01/01/2024 $10.76 $0.00 $27.00 $5.45

$45.01 12/01/2024 $11.26 $0.00 $27.60 $6.15

$45.01 01/01/2025 $11.26 $0.00 $27.60 $6.15

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

ROLLER OPERATOR
OPERATING ENGINEERS LOCAL 98

$67.35 12/01/2023 $13.78 $0.00 $38.42 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$84.26 02/01/2024 $12.78 $0.00 $50.03 $21.45

$85.76 08/01/2024 $12.78 $0.00 $51.53 $21.45

$87.01 02/01/2025 $12.78 $0.00 $52.78 $21.45

$88.51 08/01/2025 $12.78 $0.00 $54.28 $21.45

$89.76 02/01/2026 $12.78 $0.00 $55.53 $21.45
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ROOFER - Local 33Apprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.02 $12.78 $6.21 $0.00 $44.01 50

 2 $30.02 $12.78 $21.45 $0.00 $64.25 60

 3 $32.52 $12.78 $21.45 $0.00 $66.75 65

 4 $37.52 $12.78 $21.45 $0.00 $71.75 75

 5 $42.53 $12.78 $21.45 $0.00 $76.76 85

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.77 $12.78 $6.21 $0.00 $44.76 50

 2 $30.92 $12.78 $21.45 $0.00 $65.15 60

 3 $33.49 $12.78 $21.45 $0.00 $67.72 65

 4 $38.65 $12.78 $21.45 $0.00 $72.88 75

 5 $43.80 $12.78 $21.45 $0.00 $78.03 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$84.51 02/01/2024 $12.78 $0.00 $50.28 $21.45

$86.01 08/01/2024 $12.78 $0.00 $51.78 $21.45

$87.26 02/01/2025 $12.78 $0.00 $53.03 $21.45

$88.76 08/01/2025 $12.78 $0.00 $54.53 $21.45

$90.01 02/01/2026 $12.78 $0.00 $55.78 $21.45
For apprentice rates see "Apprentice- ROOFER"

SCRAPER
OPERATING ENGINEERS LOCAL 98

$67.56 12/01/2023 $13.38 $0.00 $39.03 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-POWERED ROLLERS AND COMPACTORS 

(TAMPERS)
OPERATING ENGINEERS LOCAL 98

$67.35 12/01/2023 $13.78 $0.00 $38.42 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-PROPELLED POWER BROOM
OPERATING ENGINEERS LOCAL 98

$64.73 12/01/2023 $13.78 $0.00 $35.80 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 63

$74.03 01/01/2024 $10.64 $2.05 $43.80 $17.54

$75.28 07/01/2024 $10.64 $2.05 $45.05 $17.54

$76.53 01/01/2025 $10.64 $2.05 $46.30 $17.54
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 63Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.71 $4.79 $4.76 $0.92 $30.18 45

 2 $21.90 $5.32 $5.29 $1.03 $33.54 50

 3 $24.09 $5.85 $5.82 $1.13 $36.89 55

 4 $26.28 $6.38 $6.35 $1.23 $40.24 60

 5 $28.47 $6.92 $6.88 $1.33 $43.60 65

 6 $30.66 $7.45 $7.41 $1.44 $46.96 70

 7 $32.85 $7.98 $7.94 $1.54 $50.31 75

 8 $35.04 $8.51 $15.42 $1.64 $60.61 80

 9 $37.23 $9.04 $15.95 $1.74 $63.96 85

 10 $39.42 $9.58 $16.48 $1.85 $67.33 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.27 $4.79 $4.76 $0.92 $30.74 45

 2 $22.53 $5.32 $5.29 $1.03 $34.17 50

 3 $24.78 $5.85 $5.82 $1.13 $37.58 55

 4 $27.03 $6.38 $6.35 $1.23 $40.99 60

 5 $29.28 $6.92 $6.88 $1.33 $44.41 65

 6 $31.54 $7.45 $7.41 $1.44 $47.84 70

 7 $33.79 $7.98 $7.94 $1.54 $51.25 75

 8 $36.04 $8.51 $15.42 $1.64 $61.61 80

 9 $38.29 $9.04 $15.95 $1.74 $65.02 85

 10 $40.55 $9.58 $16.48 $1.85 $68.46 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.98 01/01/2024 $15.07 $0.00 $39.24 $18.67

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52
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SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.27 01/01/2024 $15.07 $0.00 $39.53 $18.67

$74.27 06/01/2024 $15.07 $0.00 $40.53 $18.67

$75.77 12/01/2024 $15.07 $0.00 $40.53 $20.17

$76.27 01/01/2025 $15.57 $0.00 $40.53 $20.17

$77.27 06/01/2025 $15.57 $0.00 $41.53 $20.17

$78.88 12/01/2025 $15.57 $0.00 $41.53 $21.78

$79.48 01/01/2026 $16.17 $0.00 $41.53 $21.78

$80.48 06/01/2026 $16.17 $0.00 $42.53 $21.78

$82.22 12/01/2026 $16.17 $0.00 $42.53 $23.52

$82.82 01/01/2027 $16.77 $0.00 $42.53 $23.52

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 669

$75.49 04/01/2023 $11.45 $0.00 $47.43 $16.61

SPRINKLER FITTER - Local 669Apprentice -

04/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.34 $8.22 $0.00 $0.00 $29.56 45

 2 $23.72 $8.22 $0.00 $0.00 $31.94 50

 3 $26.09 $11.45 $7.20 $0.00 $44.74 55

 4 $28.46 $11.45 $8.35 $0.00 $48.26 60

 5 $30.83 $11.45 $8.35 $0.00 $50.63 65

 6 $33.20 $11.45 $8.60 $0.00 $53.25 70

 7 $35.57 $11.45 $8.60 $0.00 $55.62 75

 8 $37.94 $11.45 $8.60 $0.00 $57.99 80

 9 $40.32 $11.45 $8.60 $0.00 $60.37 85

 10 $42.69 $11.45 $8.60 $0.00 $62.74 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$96.42 02/01/2024 $11.49 $0.00 $61.34 $23.59

$98.52 08/01/2024 $11.49 $0.00 $63.44 $23.59

$99.82 02/01/2025 $11.49 $0.00 $64.74 $23.59

$101.97 08/01/2025 $11.49 $0.00 $66.89 $23.59

$103.32 02/01/2026 $11.49 $0.00 $68.24 $23.59

$105.52 08/01/2026 $11.49 $0.00 $70.44 $23.59

$106.92 02/01/2027 $11.49 $0.00 $71.84 $23.59
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Classification Total RateBase Wage Health Pension
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Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.67 $11.49 $23.59 $0.00 $65.75 50

 2 $36.80 $11.49 $23.59 $0.00 $71.88 60

 3 $42.94 $11.49 $23.59 $0.00 $78.02 70

 4 $49.07 $11.49 $23.59 $0.00 $84.15 80

 5 $55.21 $11.49 $23.59 $0.00 $90.29 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.72 $11.49 $23.59 $0.00 $66.80 50

 2 $38.06 $11.49 $23.59 $0.00 $73.14 60

 3 $44.41 $11.49 $23.59 $0.00 $79.49 70

 4 $50.75 $11.49 $23.59 $0.00 $85.83 80

 5 $57.10 $11.49 $23.59 $0.00 $92.18 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$76.20 12/01/2023 $9.65 $0.00 $48.33 $18.22

$77.68 06/01/2024 $9.65 $0.00 $49.81 $18.22

$79.15 12/01/2024 $9.65 $0.00 $51.28 $18.22

$80.65 06/01/2025 $9.65 $0.00 $52.78 $18.22

$82.15 12/01/2025 $9.65 $0.00 $54.28 $18.22

$83.70 06/01/2026 $9.65 $0.00 $55.83 $18.22

$85.20 12/01/2026 $9.65 $0.00 $57.33 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$72.32 12/01/2023 $9.65 $0.00 $44.45 $18.22

$73.80 06/01/2024 $9.65 $0.00 $45.93 $18.22

$75.27 12/01/2024 $9.65 $0.00 $47.40 $18.22

$76.77 06/01/2025 $9.65 $0.00 $48.90 $18.22

$78.27 12/01/2025 $9.65 $0.00 $50.40 $18.22

$79.82 06/01/2026 $9.65 $0.00 $51.95 $18.22

$81.32 12/01/2026 $9.65 $0.00 $53.45 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"
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TRACTORS
OPERATING ENGINEERS LOCAL 98

$67.35 12/01/2023 $13.78 $0.00 $38.42 $15.15

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.56 01/01/2024 $15.07 $0.00 $39.82 $18.67

$74.56 06/01/2024 $15.07 $0.00 $40.82 $18.67

$76.06 12/01/2024 $15.07 $0.00 $40.82 $20.17

$76.56 01/01/2025 $15.57 $0.00 $40.82 $20.17

$77.56 06/01/2025 $15.57 $0.00 $41.82 $20.17

$79.17 12/01/2025 $15.57 $0.00 $41.82 $21.78

$79.77 01/01/2026 $16.17 $0.00 $41.82 $21.78

$80.77 06/01/2026 $16.17 $0.00 $42.82 $21.78

$82.51 12/01/2026 $16.17 $0.00 $42.82 $23.52

$83.11 01/01/2027 $16.77 $0.00 $42.82 $23.52

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$84.88 12/01/2023 $9.65 $0.00 $56.56 $18.67

$86.36 06/01/2024 $9.65 $0.00 $58.04 $18.67

$87.83 12/01/2024 $9.65 $0.00 $59.51 $18.67

$89.33 06/01/2025 $9.65 $0.00 $61.01 $18.67

$90.83 12/01/2025 $9.65 $0.00 $62.51 $18.67

$92.38 06/01/2026 $9.65 $0.00 $64.06 $18.67

$93.88 12/01/2026 $9.65 $0.00 $65.56 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$86.88 12/01/2023 $9.65 $0.00 $58.56 $18.67

$88.36 06/01/2024 $9.65 $0.00 $60.04 $18.67

$89.83 12/01/2024 $9.65 $0.00 $61.51 $18.67

$91.33 06/01/2025 $9.65 $0.00 $63.01 $18.67

$92.83 12/01/2025 $9.65 $0.00 $64.51 $18.67

$94.38 06/01/2026 $9.65 $0.00 $66.06 $18.67

$95.88 12/01/2026 $9.65 $0.00 $67.56 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$76.95 12/01/2023 $9.65 $0.00 $48.63 $18.67

$78.43 06/01/2024 $9.65 $0.00 $50.11 $18.67

$79.90 12/01/2024 $9.65 $0.00 $51.58 $18.67

$81.40 06/01/2025 $9.65 $0.00 $53.08 $18.67

$82.90 12/01/2025 $9.65 $0.00 $54.58 $18.67

$84.45 06/01/2026 $9.65 $0.00 $56.13 $18.67

$85.95 12/01/2026 $9.65 $0.00 $57.63 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$78.95 12/01/2023 $9.65 $0.00 $50.63 $18.67

$80.43 06/01/2024 $9.65 $0.00 $52.11 $18.67

$81.90 12/01/2024 $9.65 $0.00 $53.58 $18.67

$83.40 06/01/2025 $9.65 $0.00 $55.08 $18.67

$84.90 12/01/2025 $9.65 $0.00 $56.58 $18.67

$86.45 06/01/2026 $9.65 $0.00 $58.13 $18.67

$87.95 12/01/2026 $9.65 $0.00 $59.63 $18.67
For apprentice rates see "Apprentice- LABORER"
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VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.98 01/01/2024 $15.07 $0.00 $39.24 $18.67

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52

VOICE-DATA-VIDEO TECHNICIAN
ELECTRICIANS LOCAL 96

$64.71 09/03/2023 $13.00 $0.00 $34.49 $17.22

$66.85 09/01/2024 $13.99 $0.00 $35.29 $17.57

$69.01 09/07/2025 $14.98 $0.00 $36.12 $17.91

$71.27 09/06/2026 $15.96 $0.00 $37.04 $18.27

VOICE-DATA-VIDEO TECHNICIAN - Local 96Apprentice -

09/03/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.25 $13.00 $4.31 $0.00 $34.56 50

 2 $18.97 $13.00 $4.36 $0.00 $36.33 55

 3 $20.69 $13.00 $16.81 $0.00 $50.50 60

 4 $22.42 $13.00 $16.86 $0.00 $52.28 65

 5 $24.14 $13.00 $16.91 $0.00 $54.05 70

 6 $25.87 $13.00 $16.97 $0.00 $55.84 75

 7 $27.59 $13.00 $17.02 $0.00 $57.61 80

 8 $29.32 $13.00 $17.07 $0.00 $59.39 85

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.65 $13.99 $4.41 $0.00 $36.05 50

 2 $19.41 $13.99 $4.46 $0.00 $37.86 55

 3 $21.17 $13.99 $17.15 $0.00 $52.31 60

 4 $22.94 $13.99 $17.20 $0.00 $54.13 65

 5 $24.70 $13.99 $17.25 $0.00 $55.94 70

 6 $26.47 $13.99 $17.30 $0.00 $57.76 75

 7 $28.23 $13.99 $17.36 $0.00 $59.58 80

 8 $30.00 $13.99 $17.41 $0.00 $61.40 85

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WATER METER INSTALLER
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.

Issue Date: Wage Request Number:03/11/2024 Page 35 of 3520240311-055
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SECTION 00 90 00 – SCOPE OF WORK AND SPECIFICATIONS 

The project budget is approximately $50,000. Bid deposits and bonding are statutorily linked to 
the bid price as follows: 

• Under $25,000, no bid deposit, performance bond, nor payment bond are required. 
• Over $25,000 but under $50,000, no bid deposit nor performance bond required. A 50% 

payment bond at contracting will be required.  
• Over $50,000, 5% bid deposit/bond at time of bid, 100% performance bond and a 100% 

payment bond at contracting will be required by Sturbridge. 

Work on site shall be Monday through Friday 7am to 3pm.  Public hours are generally daily 
10am to 5pm or 8pm and the facility will remain open and occupied during this project and 
vehicular and foot traffic shall be expected. With permission of the Town, the north side yard 
may be accessed through the Federated Church driveway if needed. The town common shall not 
be impacted by this project. 

Contractor shall make all efforts to reduce impact to facility and the public, and maintain a clean 
and safe worksite daily. Contractor may use a lift or ladders or a combination thereof for access 
to work as part of their means and methods. Contractor shall be responsible for documenting 
before conditions and restoring said conditions at the end of the project, such as any overspray 
on the brick or lawn or garden damage from vehicles or a lift. Depending on schedule, contractor 
may want to provide a portable toilet for workers. Water can be used from the outside faucet on 
the south side of the building. Windows (glass only) are being washed by Owner in May 2024. 

All work must be complete, certified, and approved by the Project Manager. Ideally, work 
completed before September 30, 2024 would be preferred but is not required; additionally, work 
days on site shall be limited and compacted. The contract is provided a 180-day timeline for 
purposes of all administrative and construction work, but work days on site shall be agreed upon 
based on contractor provided project schedule. 

The Town takes no preference as to the project structure as long as it can meet contractual 
requirements; e.g. a General Contractor with Painting Subcontractor, Painting Contractor acting 
as General, or Carpenter lead or other.  

The scope includes ALL windows and doors and their frames EXCEPT the 10 archtop 
windows in the main reading room with storm windows that were fully restored in 2022. 
Woodwork includes all cornices and wood roof railing assemblies on the north and south 
elevations. The cupola is EXCLUDED. 

See photographs of existing conditions also attached with selected notes. 

All window and door openings shall have perimeter sealant removed and replaced with new on 
all sides unless weeping is meant to occur. The front door shall have unused hardware removed, 
openings sealed with Dutchman repairs, and shall be refinished to match existing on both the 
interior and exterior of the door. If the front door is removed outside of working hours the 
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contractor shall provide a secure temporary door that allows the library to continue operations 
when the contractor is not on site. All other windows (exterior only) and doors (interior and 
exterior) and their frames shall be prepared, primed, and painted two finish coats of exterior 
finish.  

Exterior woodwork shall be repaired, restored, or rehabilitated in accordance with the Finish 
Carpentry Rehabilitation Specification below. Bid shall include replacement and replication of 
12 modillions and their caps and provide the owner with any produced and uninstalled 
modillions and trim. It is expected that portions of the dentil course may need to be replicated, 
and other missing moldings replaced. The building has 2 generations of cornice, the front section 
over the archtop windows dates to 1898 with previous repairs, and the remainder rear 2/3 of the 
building dates to 1989 with no repairs known. Site survey by the owner determined the most 
damage is in the older section of the cornice. Lead paint work practices shall be used and in 
place for the older section of the cornice. 

All new and restored woodwork shall be painted with Sherwin Williams or approved equal paint, 
primer plus 2 coats exterior finish. Contractor shall provide an add alternate price to replicate 
the roof railings in their entirety with PVC or fiberglass products. 

SECTION 06 01 20.71 - FINISH CARPENTRY REHABILITATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Exterior wood, hardboard, cellular PVC and foam plastic trim. 
2. Exterior soffits. 
3. Exterior railings. 
4. Replacing damaged or missing pieces of wood molding. 
5. Epoxy repair for deteriorated or decayed wood. 
6. Replacing wood which cannot be consolidated. 
7. Repairing scratches, gouges, joints, cracks, or dents in wood. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate 
component materials, dimensions, profiles, textures, and colors and include 
construction and application details. 
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1. Include data for wood-preservative treatment from chemical-treatment 
manufacturer and certification by treating plant that treated materials comply with 
requirements. Indicate type of preservative used and net amount of preservative 
retained. Include chemical-treatment manufacturer's written instructions for 
finishing treated material. 

2. Include data for fire-retardant treatment from chemical-treatment manufacturer 
and certification by treating plant that treated materials comply with requirements. 

3. For products receiving a waterborne treatment, include statement that moisture 
content of treated materials was reduced before shipment to Project site to levels 
specified. 

4. Include copies of warranties from chemical-treatment manufacturers for each 
type of treatment. 

B. Samples for Initial Selection: For each type of product involving selection of colors, 
profiles, or textures. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber, plywood, and other panels flat with spacers between each bundle to 
provide air circulation. Protect materials from weather by covering with waterproof 
sheeting, securely anchored. Provide for air circulation around stacks and under 
coverings. 

1.5 FIELD CONDITIONS 

A. Environmental Limitations: Do not deliver or install interior finish carpentry materials 
until building is enclosed and weatherproof, wet work in space is completed and 
nominally dry, and HVAC system is operating and maintaining temperature and relative 
humidity at occupancy levels during the remainder of the construction period. 

B. Weather Limitations: Proceed with installation only when existing and forecast weather 
conditions permit work to be performed and at least one coat of specified finish can be 
applied without exposure to rain, snow, or dampness. 

C. Do not install finish carpentry materials that are wet, moisture damaged, or mold 
damaged. 

1. Indications that materials are wet or moisture damaged include, but are not 
limited to, discoloration, sagging, or irregular shape. 

2. Indications that materials are mold damaged include, but are not limited to, fuzzy 
or splotchy surface contamination and discoloration. 

1.6 WARRANTY 

A. Manufacturer's Warranty for Cellular PVC Trim: Manufacturer agrees to repair or 
replace trim that fails due to defects in manufacturing within specified warranty period. 
Failures include, but are not limited to, deterioration, delamination, and excessive 
swelling from moisture. 
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1. Warranty Period: 25 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Use Salvage Wood If it Is Available: 

1. Match age of existing original. 
2. Match species, size, and grain direction of original. 

B. Replacement Wood Members: 

1. Sizes and Patterns of Wood Products: 
a. Yard and Board Lumber Sizes: PS-20. 
b. Size references, unless otherwise specified, are nominal sizes, and actual 

sizes to be within manufacturing tolerances allowed by applicable standard. 
2. Use of finger jointed lumber is not permitted. 
3. New lumber to match species, size, and grain direction of original. 
4. Mill new piece to match existing piece. 
5. Ensure replacement is exact duplicate of original. 
6. Fabricate new elements to match profiles of existing original. 

C. Lumber: DOC PS 20 and the following grading rules: 

1. NeLMA: Northeastern Lumber Manufacturers' Association, "Standard Grading 
Rules for Northeastern Lumber." 

2. NHLA: National Hardwood Lumber Association, "Rules for the Measurement and 
Inspection of Hardwood & Cypress." 

3. NLGA: National Lumber Grades Authority, "Standard Grading Rules for 
Canadian Lumber." 

4. SPIB: The Southern Pine Inspection Bureau, "Standard Grading Rules for 
Southern Pine Lumber." 

5. WCLIB: West Coast Lumber Inspection Bureau, Standard No. 17, "Grading 
Rules for West Coast Lumber." 

6. WWPA: Western Wood Products Association, "Western Lumber Grading Rules." 

D. Factory mark each piece of lumber with grade stamp of inspection agency indicating 
grade, species, moisture content at time of surfacing, and mill. 

E. Softwood Plywood: DOC PS 1. 

F. Hardboard: AHA/ANSI A135.4. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Exterior Applications: Preservative Treatment by Pressure Process: AWPA U1; Use 
Category UC3b. 
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1. Kiln dry lumber and plywood after treatment to a maximum moisture content of 
19 and 18 percent respectively. 

2. Preservative Chemicals: Acceptable to authorities having jurisdiction and 
containing no arsenic or chromium. 

3. For exposed items indicated to receive transparent finish, do not use chemical 
formulations that contain colorants or that bleed through or otherwise adversely 
affect finishes. 

4. Do not use material that is warped or does not comply with requirements for 
untreated material. 

5. Mark lumber with treatment-quality mark of an inspection agency approved by 
the American Lumber Standard Committee's Board of Review. 

6. Mark plywood with appropriate classification marking of an inspection agency 
acceptable to authorities having jurisdiction. 

7. Application: All exterior lumber and plywood. 

2.3 FIRE-RETARDANT-TREATED MATERIALS 

A. General: For applications indicated, use materials complying with requirements in this 
article that are acceptable to authorities having jurisdiction, and comply with testing 
requirements; testing by a qualified testing agency. 

B. Fire-Retardant-Treated Lumber and Plywood by Pressure Process: Products with a 
flame spread index of 25 or less when tested according to ASTM E 84, with no 
evidence of significant progressive combustion when the test is extended an additional 
20 minutes, and with the flame front not extending more than 10.5 feet (3.2 m) beyond 
the centerline of the burners at any time during the test. 

1. Exterior Type: Materials shall comply with testing requirements after being 
subjected to accelerated weathering according to ASTM D 2898. 

2. Kiln dry lumber and plywood after treatment to a maximum moisture content of 
19 and 15 percent respectively. 

C. For exposed items indicated to receive a stained or natural finish, use chemical 
formulations that do not contain colorants, and provide materials that do not have 
marks from spacer sticks on exposed face. 

D. Do not use material that does not comply with requirements for untreated material or is 
warped or discolored. 

E. Identify fire-retardant-treated wood with appropriate classification marking of testing 
and inspecting agency acceptable to authorities having jurisdiction. 

F. Application: All exterior lumber and plywood. 

2.4 EXTERIOR TRIM 

A. Lumber Trim for Painted Finish: 

1. Species and Grade: Match existing. 
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2. Maximum Moisture Content: 19 percent with at least 85 percent of shipment at 
12 percent or less. 

3. Finger Jointing: Not allowed. 
4. Face Surface: Surfaced (smooth. 
5. Factory Priming: Factory coated on faces and edges with exterior primer 

compatible with topcoats specified. 

B. Moldings for Painted Finish: WMMPA WM 4, P-grade wood moldings. Made from kiln-
dried stock to patterns included in WMMPA WM 12. 

1. Species: Match existing. 
2. Finger Jointing: Not allowed. 
3. Factory Priming: Factory coated on faces and edges with exterior primer 

compatible with topcoats specified. 
4. Brick-Mold Pattern: WM 180, 1-1/4 by 2 inches (32 by 51 mm). 
5. Drip-Cap Pattern: WM 197, 11/16 by 1-5/8 inches (17 by 41 mm). 
6. Bed-Mold Pattern: WM 75, 9/16 by 1-5/8 inches (14 by 41 mm). 
7. Screen-Bead Pattern: WM 144, 1/4 by 3/4 inch (6 by 19 mm). 

C. MDO Trim: Exterior Grade B-B, MDO plywood. 

D. Primed Hardboard Trim: High-temperature-cured, high-resin, wood-fiber composite; 
factory primed on faces and edges. Recommended by manufacturer for exterior use. 

E. Cellular PVC Trim: Extruded, expanded PVC with a small-cell microstructure, 
recommended by manufacturer for exterior use, made from UV- and heat-stabilized, 
rigid material. 

1. Density: Not less than 31 lb/cu. ft. (500 kg/cu. m). 
2. Heat Deflection Temperature: Not less than 130 deg F (54 deg C), according to 

ASTM D 648. 
3. Coefficient of Thermal Expansion: Not more than 4.5 x 10-5 inches/inch x deg F 

(8.1 x 10-5 mm/mm x deg C). 
4. Water Absorption: Not more than 1 percent, according to ASTM D 570. 
5. Flame-Spread Index: 75 or less, according to ASTM E 84. 

F. Foam Plastic Moldings: Molded product of shapes indicated, recommended by 
manufacturer for exterior use, with a tough outer skin on exposed surfaces; factory 
primed. Exposed surfaces shall not be shaped after molding. 

1. Density: Not less than 20 lb/cu. ft. (320 kg/cu. m). 
2. Flame-Spread Index: Not more than 75 when tested according to ASTM E 84. 
3. Thickness: Not more than 1/2 inch (12.7 mm). 
4. Width: Not more than 8 inches (204 mm). 
5. Patterns: Match existing. 

2.5 HARDBOARD SOFFITS 

A. Primed hardboard, complying with ANSI A135.6, with manufacturer's standard exterior 
primer. 
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1. Type: Match existing. 

B. Colors, Textures, and Patterns: Match existing. 

2.6 EXTERIOR RAILINGS 

A. Railings: Match existing. 

B. Balusters: Match existing. 

C. Newel Posts: Match existing. 

2.7 MISCELLANEOUS EXTERIOR CARPENTRY MATERIALS 

A. Fasteners for Exterior Finish Carpentry: Provide nails or screws, in sufficient length to 
penetrate not less than 1-1/2 inches (38 mm) into wood substrate. 
1. For applications not otherwise indicated, provide stainless-steel, hot-dip 

galvanized-steel or aluminum fasteners depending on adjacent materials. 

B. Wood Glue: Waterproof resorcinol glue recommended by manufacturer for exterior 
carpentry use. 

C. Adhesive for Cellular PVC Trim: Product recommended by trim manufacturer. 

D. Flashing: Match existing. 

E. Insect Screening for Soffit Vents: Match existing. 

F. Continuous Soffit Vents: Match existing. 

G. Sealants: Latex, complying with ASTM C 834 Type OP, Grade NF recommended by 
sealant manufacturer and manufacturer of substrates for intended application. 

2.8 PANELING 

A. Hardwood Veneer Plywood Paneling: Manufacturer's stock hardwood plywood panels 
complying with HPVA HP-1, made without urea-formaldehyde adhesive. Match existing 
style or propose PVC alternative. 
1. Finish: As selected from manufacturer's full range. 

2.9 REPAIR AND CLEANING MATERIALS 

A. Putty: CID A-A-378, Putty: Linseed Oil Type, (for Wood Sash Glazing). 

B. Wood Filler: 

1. Blended silica in aromatic mineral spirits solvent with alkyd resin base. 
2. Color to match original stain. 
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3. Do not use wood filler with linseed oil vehicle since it may cause white spots in 
lacquer finish coat or inhibit its drying. 

4. Stain filler to match using sediment from bottom of stain can, or use universal 
tints. 

C. Epoxy Repair Materials: 

1. Single Source Responsibility: Furnish each product from one manufacturer, 
unless otherwise acceptable to Architect. 

2. Epoxy Consolidant:  
a. Description: 

1) Two clear liquids (resin and hardener) mixed together in equal 
volumes. 

2) Mixture is poured or brushed on to surface where it penetrates and 
hardens. 

3) Acts as primer for epoxy paste filler. 
4) Low-Viscosity Liquid: 4.7 Poises maximum at 72EF. 
5) Pot Life: 30 minutes minimum at room temperature. 
6) Toxicity: 

a) Liquid Form: Low Toxicity. 
b) Cured: Non-Toxic. 

7) Solids: 95 percent minimum. 
8) Tensile Strength: 4000 lb/in2.  
9) Elongation: 50 percent. 
10) Hardening Rates: 

a) At Room Temperature: 1 hour or longer. 
b) At 140EF: 16 minutes or less. 

11) More flexible than wood between 50 to 100EF when fully cured. 
b. Acceptable Manufacturers and Products: 

1) Abatron; Gilbert, IL: Liquid Wood. 
2) Conserv Epoxy; Northford, CT: Conserv Flexible Epoxy Consolidant 

100. 
3. Epoxy Paste Filler: 

a. Description:  
1) Two-part putty-like filler (resin paste and hardener paste) mixed 

together in equal volumes.  
2) Applied like putty; fills gaps and holes of thickness and shape.  
3) Epoxy consolidant and epoxy paste filler, both are multiple part 

compounds. 
4) Slow cure time to allow for deep penetration into wood members. 
5) Thixotropic paste.  
6) Pot Life: 50 minutes minimum at room temperature. 
7) Toxicity: 

a) Liquid Form: Very Low Toxicity. 
b) Cured: Non-Toxic. 

8) Solids: 98 percent minimum. 
9) Tensile Strength: 2500 lb/in2. 
10) Elongation: 4 percent. 
11) Hardening Rates: 

a) At Room Temperature: 1 hour or longer. 
b) At 140EF: 18 minutes or less. 
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12) More flexible than wood between 50 to 100EF when fully cured. 
13) Silica fume may be used to thicken patch, enhance tooling, and 

enhance application. 
b. Acceptable Manufacturers and Products: 

1) Abatron; Gilbert, IL: WoodEpox. 
2) Advanced Repair Technology; Cherry Valley, NY: Flex-Tex HV with 

Prime-ATrate. 
3) Conserv Epoxy; Northford, CT: Flexible Epoxy Patch 200. 

4. Oil Clay: Use to keep consolidant from leaking through cracks. 

D. Bleach Solution: 5 percent liquid bleach solution. 

E. Mild cleaner such as "Murphy's Oil Soap." 

F. Paste Wax: Proprietary or job-mixed compound containing carnauba, beeswax, 
cadelilla, or ceresin mixed with turpentine. 

G. Sandpaper: Extra Fine Grit. 

H. Steel Wool: 0000 fineness. 

I. Sodium Hydroxide (NaOH): 
1. White brittle solid that is strong caustic base used especially in making soap, 

rayon, and paper. 
2. Other chemical or common names include Caustic soda; Hydrate of soda; 

Hydrated oxide of sodium; Lye; Mineral alkali; Soda lye; Sodic hydrate; Sodium 
hydrate. 

J. Wood Bleach: Solution of sodium perborate, hydrogen peroxide or proprietary mixture 
suitable for oak. 

2.10 FABRICATION 

A. Back out or kerf backs of standing and running trim wider than 5 inches (125 mm), 
except members with ends exposed in finished work. 

B. Ease edges of lumber less than 1 inch (25 mm) in nominal thickness to 1/16-inch (1.5-
mm) radius and edges of lumber 1 inch (25 mm) or more in nominal thickness to 1/8-
inch (3-mm) radius. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, with Installer present, for compliance with requirements for 
installation tolerances and other conditions affecting performance. 

B. Examine new finish carpentry materials before installation. Reject materials that are 
wet, moisture damaged, and mold damaged. 
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C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrates of projections and substances detrimental to application. 

B. Prime lumber and moldings to be painted, including both faces and edges, unless 
factory primed. Cut to required lengths and prime ends. 

C. Before installing interior finish carpentry, condition materials to average prevailing 
humidity in installation areas for a minimum of 24 hours. 

D. Remove hardware items prior to cleaning, making wood repairs, paint stripping, and 
refinishing existing finish carpentry to be rehabilitated. 

E. Remove paint before making repairs. 

F. Protect in-place adjacent surfaces. 

3.3 REPAIR PROCEDURES 

A. Conserve as much of original material as possible. 

1. Repair and restore damaged existing woodwork rather than replacing wherever 
practicable. 

2. Use salvaged material where practical in spaces with some existing woodwork to 
remain.  

3. If not practical to conserve or use salvage material, replace woodwork with new 
materials that replicate existing items with approval of Architect. 

B. Repair, Replace, or Rebuild Rotted or Deteriorated Wood: 

1. Perform to result in woodwork to complying with AWI/AWMAC/WI AWS Custom 
Grade. 

2. Carefully remove damaged or deteriorated woodwork at locations indicated. 
3. Decayed Wood Elements: 

a. Areas with 30 Percent or More Rotted Wood: Remove and replace with 
new wood. 

b. Areas with less than 30 Percent Rotted Wood: Patch and repair with epoxy 
repair materials, or make dutchman repairs when rotted areas are small 
and isolated. 

4. Unless indicated otherwise, replace entire length of existing damaged piece to 
next joint. 

5. For partial replacement of existing pieces, use neat, well-fitted level cut with grain 
aligned in transparent finish wood. 

6. These can include but are not limited to joints, frames, or trim. 
7. Match new profiles to existing profiles or shapes in every respect and be flush 

with existing adjacent surfaces. 
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3.4 INSTALLATION, GENERAL 

A. Do not use materials that are unsound, warped, improperly treated or finished, 
inadequately seasoned, or too small to fabricate with proper jointing arrangements. 

1. Do not use manufactured units with defective surfaces, sizes, or patterns. 

B. Install exterior finish carpentry level, plumb, true, and aligned with adjacent materials. 
Use concealed shims where necessary for alignment. 

1. Scribe and cut exterior finish carpentry to fit adjoining work. Refinish and seal 
cuts as recommended by manufacturer. 

2. Scribe and cut interior finish carpentry to fit adjoining work. Refinish and seal cuts 
as recommended by manufacturer. 

3. Install to tolerance of 1/8 inch in 96 inches (3 mm in 2438 mm) for level and 
plumb. Install adjoining exterior finish carpentry with 1/32-inch (0.8-mm) 
maximum offset for flush installation and 1/16-inch (1.5-mm) maximum offset for 
reveal installation. 

4. Install stairs with no more than 3/16-inch (4.7-mm) variation between adjacent 
treads and risers and with no more than 3/8-inch (9.5-mm) variation between 
largest and smallest treads and risers within each flight. 

5. Coordinate exterior finish carpentry with materials and systems in or adjacent to 
it. Provide cutouts for mechanical and electrical items that penetrate exterior 
finish carpentry. 

3.5 STANDING AND RUNNING TRIM INSTALLATION 

A. Exterior: 
1. Install flat-grain lumber with bark side exposed to weather. 
2. Install cellular PVC trim to comply with manufacturer's written instructions. 
3. Install trim with minimum number of joints practical, using full-length pieces from 

maximum lengths of lumber available. Do not use pieces less than 24 inches 
(610 mm) long except where necessary. 
a. Use scarf joints for end-to-end joints. 
b. Stagger end joints in adjacent and related members. 

4. Fit exterior joints to exclude water. Cope at returns and miter at corners to 
produce tight-fitting joints with full-surface contact throughout length of joint. 
Plane backs of casings to provide uniform thickness across joints, where 
necessary for alignment. 

5. Where face fastening is unavoidable, countersink fasteners, fill surface flush, and 
sand unless otherwise indicated. 

3.6 PANELING INSTALLATION 

A. Plywood Paneling: Select and arrange panels on each wall to minimize noticeable 
variations in grain character and color between adjacent panels. Leave 1/4-inch (6-
mm) gap to be covered with trim at top, bottom, and openings. Install with uniform tight 
joints between panels. 
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1. Attach panels to supports with manufacturer's recommended panel adhesive and 
fasteners. Space fasteners and adhesive as recommended by panel 
manufacturer. 

2. Conceal fasteners to greatest practical extent. 
3. Arrange panels with grooves and joints over supports. Fasten to supports with 

nails of type and at spacing recommended by panel manufacturer. Use fasteners 
with prefinished heads matching groove color. 

B. Hardboard Paneling: Install according to manufacturer's written recommendations. 
Leave 1/4-inch (6-mm) gap to be covered with trim at top, bottom, and openings. Butt 
adjacent panels with moderate contact. Use fasteners with prefinished heads matching 
paneling color. 

1. Wood Stud or Furring Substrate: Install with 1-inch (25-mm) annular-ring shank 
hardboard nails. 

2. Plaster or Gypsum-Board Substrate: Install with 1-5/8-inch (41-mm) annular-ring 
shank hardboard nails. 

3. Nailing: Space nails 4 inches (100 mm) o.c. at panel perimeter and 8 inches (200 
mm) o.c. at intermediate supports unless otherwise required by manufacturer. 

C. Board Paneling: Install according to manufacturer's written instructions. Arrange in 
random-width pattern suggested by manufacturer unless boards or planks are of 
uniform width. 

1. Install in full lengths without end joints. 
2. Stagger end joints in random pattern to uniformly distribute joints on each wall. 
3. Install with uniform end joints with only end-matched (tongue-and-groove) joints 

within each field of paneling. 
4. Install with uniform end joints. Locate end joints only over furring or blocking. 
5. Select and arrange boards on each wall to minimize noticeable variations in grain 

character and color between adjacent boards. Install with uniform tight joints 
between boards. 

6. Fasten paneling by face nailing, setting nails, and filling over nail heads. 
7. Fasten paneling with trim screws, set below face and filled. 
8. Fasten paneling by blind nailing through tongues. 
9. Fasten paneling with paneling system manufacturer's concealed clips. 
10. Fasten paneling to gypsum wallboard with panel adhesive. 

3.7 STAIR AND RAILING INSTALLATION 

A. Exterior Stairs: 
1. Balusters: Fit balusters to treads, glue, and nail in place. Countersink nail heads, 

fill flush, and sand filler. Let into railings and glue in place. 
2. Newel Posts: Secure newel posts to stringers and risers with through bolts if 

existing, or lag screws or countersunk-head wood screws and glue. 
3. Railings: Secure wall rails with metal brackets. Fasten freestanding railings to 

newel posts and to trim at walls with glue and countersunk-head wood screws or 
rail bolts. 
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3.8 REPLACING DAMAGED OR MISSING PIECES OF WOOD MOLDING 

A. Options If Molding Is Damaged: 
1. Replace as little as possible. 
2. Trade with piece in inconspicuous location. 
3. If Replacement Piece Is Produced: 

a. Use same wood species and grain orientation. 
b. Use salvaged wood of same age as original if possible. 

3.9 EPOXY REPAIR FOR DETERIORATED OR DECAYED WOOD 

A. Detect Rot Using "Pick Test":  

1. Insert ice pick into wood at slight angle. 
2. Lift pick out. 

a. If wood splinters in long pieces, wood is not rotted. 
b. If wood snaps where pick is being lifted, wood is decayed. 

3. When Rotted Wood or Decayed Wood Is Discovered: 
a. Determine source of moisture infiltration and eliminate it. 

1) If rot is only present on surface, dry to stop spread of decay and kill 
off growth. 

b. If source of moisture is unknown, treat wood with preservative. 
c. Preservatives eliminate fungal growth, but generally do not restore strength 

to deteriorated wood material. 
4. Preparation: 

a. Dry affected wood member completely to arrest further decay. 
b. Dry in place if possible, or remove member and keep in cool dry place until 

dry. 
c. If wood is not allowed to dry, epoxy can trap moisture in wood fibers and 

accelerate decay process. 
d. Have consolidation and repair materials at hand before epoxy mixing 

process begins. 
e. Label container caps and lids so that cap or lid is not placed on wrong 

container. 
5. Repair Decayed Wood Using Epoxy Wood Consolidant: 

a. Test wood moisture content and verify wood is within manufacturer's 
requirements before proceeding.  

b. Drill 1/4 or 3/16-inch diameter holes in affected wood to receive epoxy 
consolidant:  
1) Drill holes at angle and space approximately 2 inches on center in 

staggered rows. 
2) Top of one hole should line up with bottom of next hole. 
3) Do not to drill through entire surface for consolidant, otherwise 

consolidant leaks out from behind. 
4) Dam surface cracks with oil clay so epoxy does not leak. 

c. Remove sawdust and dirt from drilled holes using compressed air or stiff 
bristle brushes. 

d. Following manufacturer's instructions, mix small amount of consolidant 
components (resin and hardener) together in applicator bottle. 
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e. Stir mixture thoroughly by hand with thin stick for 4 minutes or for 2 minutes 
with bent coat hanger chucked into power drill. 

f. Using large plastic syringe or squeeze bottle and tube spout, carefully squirt 
consolidant into pre-drilled holes. 

g. Completely saturate wood, moving from hole to hole refilling until wood can 
hold no more consolidant. 

h. More than one application of consolidant may be needed. 
i. Wipe off excess consolidant or spills and cover treated area to protect until 

cured as directed by epoxy manufacturer. 
j. If severed pieces need to be re-attached, glue them in place with mixture of 

consolidant and epoxy paste filler.  
k. When Consolidant Has Cured, Fill Voids in Surface with Epoxy Paste Filler: 

1) Mix two part epoxy paste filler following same procedures for mixing 
consolidant specified above. 

2) Mix epoxy paste filler to achieve consistency of glazing compound 
that can be worked with putty knife.  

3) Apply Epoxy Paste Filler to Surface: 
a) For large voids, apply epoxy paste filler in 1-inch-thick layers to 

reduce problems associated with heat build-up from epoxy 
cure.  

b) Build up epoxy paste filler layers slightly above wood surface to 
allow for planing and sanding smooth after it has cured. 

4) When epoxy paste filler has cured, sand or plane surface even with 
surrounding wood surface. 

3.10 REPLACING WOOD WHICH CAN NOT BE CONSOLIDATED 

A. Replacement of wood elements to be only with approval of Architect. 

B. Perform to result in woodwork to complying with AWI/AWMAC/WI AWS Custom 
Grade. 

C. Replace full side or entire piece of element.  

D. Replacement wood to match existing species. 

E. Install replacement wood plumb, level, true, and straight without distortions. 

F. Shim using concealed shims. 

G. Tolerances: 

1. Plumb and Level: 1/8 inch in 8 feet. 
2. Maximum Offset in Flush Adjoining Surface: 1/16 inch. 
3. Maximum Offsets in Revealed Adjoining Surfaces: 1/8 inch. 

H. Anchorage: 

1. Attach woodwork to anchors or blocking built-in or directly attached to substrates. 
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2. Secure to grounds, stripping, and blocking with countersunk, concealed fasteners 
and blind nailing. 

3. Except where prefinished matching fasteners heads are specified, use fine 
finishing nails for exposed nailing; countersink and fill flush using wood filler even 
with wood surface.  

4. Patch to match original wood species where transparent finish is indicated. 

I. Cutting: 

1. Cut to fit unless specified to be shop-fabricated or shop-cut to exact size. 
2. Where woodwork abuts other finished work, scribe and cut for accurate fit. 
3. Before making cutouts, drill pilot holes at corners. 

J. Salvage Wood: 

1. Reuse salvage wood where possible. 
2. Use only wood that can be reinstalled and refinished to acceptable condition 

consistent with existing original wood to remain. 
3. Where salvage wood does not match existing wood, remove and replace with 

new wood to replicate existing wood.  

K. Standing and Running Trim: 

1. Install with minimum number of joints possible, using full-length pieces (from 
maximum length of lumber available) to greatest extent possible. 

2. Stagger joints in adjacent and related members. 
3. Cope at returns. 
4. Miter at corners. 

L. Perform patch repairs as Dutchman Repair of Wood: 

1. Perform on small isolated damaged areas of wood. 
2. Remove Damaged Portion with Hammer and Chisel: 

a. Cut irregular geometrically-shaped cavity in wood that is slightly larger than 
damaged area. 

b. Select geometric shape that is easy to reproduce such as diamond or 
trapezoid, but is not obvious to eye (plug in shape of circle or square is 
more apparent). 

c. Bevel edges of cavity. 
3. Fabricate plug to match surface cavity bevel from matching wood stock. 
4. Make sure that grain direction also matches. 
5. Glue plug into cavity. 
6. Allow glue to dry. 
7. Plane or sand dutchman surface to be aligned with adjoining wood surface. 

3.11 REPAIRING SCRATCHES, GOUGES, JOINTS, CRACKS, OR DENTS IN WOOD 

A. Carefully hand rub scratches and minor surface imperfections with fine grit sandpaper. 

B. Match patina of undamaged wood by selective staining. 
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C. Do not remove more than 1/16-inch thickness of material. 

D. Maintain levelness of surface over entire width or length of wood piece. 

E. Small Gouges and Nail Holes: Fill using putty. 

F. Large Holes: Fill using wood filler. 

G. Dents:  

1. Lift dents with steam iron and moistened cloth.  
2. Moisture raises wood grain. 
3. Sand smooth and refinish. 

H. Closing Open Joints in Wood: 

1. Open joints in wood usually result from paint build-up. 
2. Surface Preparation: 

a. Remove paint. 
b. Mask or cover adjacent surfaces and permanent equipment during repair 

and maintenance. 
3. Molding Removal: 

a. Start at inconspicuous corner. 
b. Cut paint build-up or wallpaper overlap between molding and wall. 
c. Insert two putty knives into edge of board to protect molding and wall. 
d. Carefully pry between putty knives to work molding away from wall until nail 

is spotted. 
e. Hold space open with another pry bar or shingle and pry at location of nail. 
f. Continue until nails are exposed and trim is loose. 
g. Remove trim by hand. 
h. If two moldings are attached to each other, carefully use two pry bars 

against each other. 
4. Molding Cleaning: 

a. Remove nails without damaging molding. 
b. Remove paint. 
c. Carefully scrape joint clean. Undercut miter joints at one or both pieces. 

5. Molding Reinstallation: 
a. Temporarily position piece by nailing finish nail half way in through existing 

nail hole. 
b. Hammer nail at different angle through same hole. 
c. Use nailset to sink final few blows to avoid damaging wood surface. 
d. New nail holes may be created if piece is less than 5/8 inches thick. 
e. Options to Avoid Splitting: 

1) Never nail within 2 inches of board end. 
2) Blunt head of nail or snip it off. 
3) Drill pilot hole. 

6. Filling Open Joints: 
a. If joint cannot be restored to its original position, remove paint, fill gap with 

resilient wood filler and let dry. 
b. Repeat as necessary and sand to achieve smooth finish. 
c. Reapply finish. 
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I. Repair of Tenoned Joints: 

1. Disassemble wood elements with loose joints. 
2. Reassemble wood elements with wood glue, replacing tenons and or dowels with 

wood to match existing. 

J. Repairing Cracks and Checks in Wood: 

1. Apply wood filler to checks resulting from dried or shrunken end grain. 
2. Filling Cracks and Checks (For Small Surface Cracks up to 1/2 Inch Across): 

a. Use proprietary wood filler, or sawdust mixed with wood glue. 
b. Work into crack so that no gaps remain. 
c. When dry, hand rub filled area with fine grit sandpaper to match surface 

characteristics and be aligned with surrounding surfaces. 
d. Refinish to match remaining wood. 

3. Repairing Cracks and Checks (For Larger Cracks Larger than 1/2 Inch Across): 
a. Strip paint and debris from crack area. 
b. Before repairing, make sure joint can be forced back together. 
c. Widen joint slightly to get glue into joint. 
d. Apply white carpenters glue to joint. 
e. Work joint open and closed to spread glue throughout joint. 
f. Clamp joint closed using blocks of wood under clamps to protect window 

wood surface. 
g. Remove excess glue before it dries. 
h. Let glue dry for 24 hours before removing clamp. 
i. Refinish to match surrounding wood. 

4. 4. Dutchman Replacement (For Larger Cracks That Cannot Be Filled or Glued): 
a. Cut long, slender, tapered shims from wood of same age, species, and 

grain orientation as piece being patched. 
b. Pre-fit shim into crack. 
c. When shim fits, apply white carpenters glue to shim and crack surface. 
d. Remove excess glue. 
e. After glue dries, cut shim flush with face of panel 
f. Refinish to match adjoining wood. 

K. Repairing Weather Checks in Wood: 

1. Look for breaks in paint film that may indicate checks below surface. 
2. Do not confuse weather checks with split wood; weather checks are deep but do 

not 
3. extend through entire depth of wood element. 
4. Surface Preparation: 

a. Remove loose paint and build-up from surface of wood. 
b. Clean dust and debris from cracks using scraper and stiff fiber bristle 

brush. 
c. Dry wood out. 

1) Cover it loosely with polyethylene sheeting and allow to sit until low 
moisture level is achieved in wood. 

2) Drying may take from one week to one month. 
5. Apply epoxy paste filler to cracks when cracks are at their widest position. 
6. Wood to be thoroughly dry before proceeding with repair. 
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7. Prime edges of checks with epoxy consolidant. 
8. Inject consolidant into each check using narrow spouted squeeze bottle to 

provide surface to where epoxy paste filler can adhere easily. 
9. Avoid getting consolidant on wood surface. 
10. Most of consolidant should soak into wood if it is dry. 
11. After Consolidant Has Cured: 

a. Apply epoxy paste filler using putty knife. 
b. Do not cover entire surface of wood element with epoxy. When applied to 

entire surface, epoxy may limit wood's ability to dry out or cause it to 
become brittle and crack with thermal movement. 

c. Very Deep or Narrow Checks: 
1) Spread epoxy paste filler with very loose consistency into check 

using putty knife. 
2) Force epoxy paste filler deep into check with end of knife. 

d. Checks Which Are Not Very Deep or Narrow: Apply epoxy with stiff 
consistency, forcing mix into check with putty knife. 

e. Fill each check completely. 
f. Force out air pockets or voids that may be present. 
g. Epoxy should raise slightly above surface. 

12. Allow epoxy paste filler to set. 
13. Before epoxy paste filler hardens, trim off excess so that it is flush with surface 

using very sharp hook-type paint scraper. 
14. If epoxy paste filler shrinks below surface of wood surface while setting, apply 

second application of epoxy paste filler. 

3.12 REPAIR OF STAIRS AND RAILINGS 

A. Securing Wooden Balustrade: 

1. Probe wood with ice pick to determine existence of rot. 
2. Repairing Handrail: 

a. Install Kneelplate to Secure Handrail in Place: 
1) Use this method if there is sufficient wood to accept kneelplate. 
2) Cut kneelplate from extruded angle metal or bar stock, or purchase 

as prefabricated corner brace. 
3) Mortise it into end of rail. 
4) Position it and screw it in place on post. 
5) Lower handrail down over kneelplate and adhere kneelplate to 

bottom of rail with screw. 
b. If Enough Wood Is Present to Accept Screws: 

1) Use this method if there is insufficient wood to accept kneelplate. 
2) Toescrew handrail back in place. 
3) Use galvanized, bronze, or stainless steel screws. 
4) Countersink screws and plug holes before painting. 
5) This method of reattachment is better than toenailing, since it has 

ability to draw members together and hold them there. 
c. If Wood Is Still Relatively Sound: 

1) Use this method if there is insufficient wood to hold screws. 
2) Drill pilot holes to avoid splitting wood when nailing. 
3) Toenail handrail back in place. 



JOSHUA HYDE LIBRARY EXTERIOR WOODWORK RESTORATION April 2024 

 00 90 00 - 19 

3. Repairing Loose Baluster: 
a. Balusters are usually secured by toenailing. 
b. Remove nail and secure with screw. 
c. Countersink screw and plug hole. 
d. If baluster can be rotated, it can be secured with dowel screw (threaded at 

both ends). 
e. If top and bottom of baluster are same and baluster bottom is decayed 

while top is sound, baluster can be inverted. 
f. If baluster is decayed and is ornately carved, use epoxy consolidant.  
g. If baluster is decayed and has square cut end, make replacement for 

square end only and connected to existing baluster with wood dowel and 
glue. 

h. If baluster is decayed and cannot be repaired by use of epoxy consolidant 
or end replacement, use wood of same species and age as original, if 
possible, to replicate original exactly and install as original was installed. 

4. Repairing Footrail: 
a. If footrail is sound, but sagging, it is probably inadequately supported. 

1) Support footrail at least every 4 feet. 
2) Add preservative treated blocking of size and type directed by 

Architect. 
b. If footrail is deteriorated, use epoxy consolidant. 
c. If footrail is deteriorated and cannot be repaired by use of epoxy 

consolidant, mill new piece with sloped surface to shed water. 
d. Ensure that clearance of 3 to 5 inches exists between footrail and floor. 

5. If pieces are completely taken apart, back prime end grain surfaces before 
reinstallation. 

6. After reassembly has been completed and surfaces have been sanded ready for 
repainting, fill joints with sealant: 
a. Where handrail meets support post. 
b. Top and bottom of balusters at their connection with handrail and footrail. 
c. Where support block of footrail meets floor. 

3.13 ADJUSTING 

A. Replace finish carpentry that is damaged or does not comply with requirements. Finish 
carpentry may be repaired or refinished if work complies with requirements and shows 
no evidence of repair or refinishing. Adjust joinery for uniform appearance. 

3.14 CLEANING 

A. Clean finish carpentry on exposed and semi-exposed surfaces.  

B. Wash woodwork with mild detergent and water. 

C. Dry immediately with clean cloth. 

D. Leave areas free and clean of epoxy. 

E. Clean woodwork on exposed and semi-exposed surfaces. 
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F. Touch up shop-applied finishes to restore damaged or soiled areas. 

3.15 PROTECTION 

A. Protect installed products from damage from weather and other causes during 
construction. 

B. Remove and replace finish carpentry materials that are wet, moisture damaged, and 
mold damaged. 

1. Indications that materials are wet or moisture damaged include, but are not 
limited to, discoloration, sagging, or irregular shape. 

2. Indications that materials are mold damaged include, but are not limited to, fuzzy 
or splotchy surface contamination and discoloration. 
 

END OF SECTION 
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Exterior wood, hardboard, cellular PVC and foam plastic trim.
	2. Exterior soffits.
	3. Exterior railings.
	4. Replacing damaged or missing pieces of wood molding.
	5. Epoxy repair for deteriorated or decayed wood.
	6. Replacing wood which cannot be consolidated.
	7. Repairing scratches, gouges, joints, cracks, or dents in wood.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of process and factory-fabricated product. Indicate component materials, dimensions, profiles, textures, and colors and include construction and application details.
	1. Include data for wood-preservative treatment from chemical-treatment manufacturer and certification by treating plant that treated materials comply with requirements. Indicate type of preservative used and net amount of preservative retained. Inclu...
	2. Include data for fire-retardant treatment from chemical-treatment manufacturer and certification by treating plant that treated materials comply with requirements.
	3. For products receiving a waterborne treatment, include statement that moisture content of treated materials was reduced before shipment to Project site to levels specified.
	4. Include copies of warranties from chemical-treatment manufacturers for each type of treatment.

	B. Samples for Initial Selection: For each type of product involving selection of colors, profiles, or textures.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Stack lumber, plywood, and other panels flat with spacers between each bundle to provide air circulation. Protect materials from weather by covering with waterproof sheeting, securely anchored. Provide for air circulation around stacks and under co...

	1.5 FIELD CONDITIONS
	A. Environmental Limitations: Do not deliver or install interior finish carpentry materials until building is enclosed and weatherproof, wet work in space is completed and nominally dry, and HVAC system is operating and maintaining temperature and rel...
	B. Weather Limitations: Proceed with installation only when existing and forecast weather conditions permit work to be performed and at least one coat of specified finish can be applied without exposure to rain, snow, or dampness.
	C. Do not install finish carpentry materials that are wet, moisture damaged, or mold damaged.
	1. Indications that materials are wet or moisture damaged include, but are not limited to, discoloration, sagging, or irregular shape.
	2. Indications that materials are mold damaged include, but are not limited to, fuzzy or splotchy surface contamination and discoloration.


	1.6 WARRANTY
	A. Manufacturer's Warranty for Cellular PVC Trim: Manufacturer agrees to repair or replace trim that fails due to defects in manufacturing within specified warranty period. Failures include, but are not limited to, deterioration, delamination, and exc...
	1. Warranty Period: 25 years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 MATERIALS, GENERAL
	A. Use Salvage Wood If it Is Available:
	1. Match age of existing original.
	2. Match species, size, and grain direction of original.

	B. Replacement Wood Members:
	1. Sizes and Patterns of Wood Products:
	a. Yard and Board Lumber Sizes: PS-20.
	b. Size references, unless otherwise specified, are nominal sizes, and actual sizes to be within manufacturing tolerances allowed by applicable standard.

	2. Use of finger jointed lumber is not permitted.
	3. New lumber to match species, size, and grain direction of original.
	4. Mill new piece to match existing piece.
	5. Ensure replacement is exact duplicate of original.
	6. Fabricate new elements to match profiles of existing original.

	C. Lumber: DOC PS 20 and the following grading rules:
	1. NeLMA: Northeastern Lumber Manufacturers' Association, "Standard Grading Rules for Northeastern Lumber."
	2. NHLA: National Hardwood Lumber Association, "Rules for the Measurement and Inspection of Hardwood & Cypress."
	3. NLGA: National Lumber Grades Authority, "Standard Grading Rules for Canadian Lumber."
	4. SPIB: The Southern Pine Inspection Bureau, "Standard Grading Rules for Southern Pine Lumber."
	5. WCLIB: West Coast Lumber Inspection Bureau, Standard No. 17, "Grading Rules for West Coast Lumber."
	6. WWPA: Western Wood Products Association, "Western Lumber Grading Rules."

	D. Factory mark each piece of lumber with grade stamp of inspection agency indicating grade, species, moisture content at time of surfacing, and mill.
	E. Softwood Plywood: DOC PS 1.
	F. Hardboard: AHA/ANSI A135.4.

	2.2 WOOD-PRESERVATIVE-TREATED MATERIALS
	A. Exterior Applications: Preservative Treatment by Pressure Process: AWPA U1; Use Category UC3b.
	1. Kiln dry lumber and plywood after treatment to a maximum moisture content of 19 and 18 percent respectively.
	2. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no arsenic or chromium.
	3. For exposed items indicated to receive transparent finish, do not use chemical formulations that contain colorants or that bleed through or otherwise adversely affect finishes.
	4. Do not use material that is warped or does not comply with requirements for untreated material.
	5. Mark lumber with treatment-quality mark of an inspection agency approved by the American Lumber Standard Committee's Board of Review.
	6. Mark plywood with appropriate classification marking of an inspection agency acceptable to authorities having jurisdiction.
	7. Application: All exterior lumber and plywood.


	2.3 FIRE-RETARDANT-TREATED MATERIALS
	A. General: For applications indicated, use materials complying with requirements in this article that are acceptable to authorities having jurisdiction, and comply with testing requirements; testing by a qualified testing agency.
	B. Fire-Retardant-Treated Lumber and Plywood by Pressure Process: Products with a flame spread index of 25 or less when tested according to ASTM E 84, with no evidence of significant progressive combustion when the test is extended an additional 20 mi...
	1. Exterior Type: Materials shall comply with testing requirements after being subjected to accelerated weathering according to ASTM D 2898.
	2. Kiln dry lumber and plywood after treatment to a maximum moisture content of 19 and 15 percent respectively.

	C. For exposed items indicated to receive a stained or natural finish, use chemical formulations that do not contain colorants, and provide materials that do not have marks from spacer sticks on exposed face.
	D. Do not use material that does not comply with requirements for untreated material or is warped or discolored.
	E. Identify fire-retardant-treated wood with appropriate classification marking of testing and inspecting agency acceptable to authorities having jurisdiction.
	F. Application: All exterior lumber and plywood.

	2.4 EXTERIOR TRIM
	A. Lumber Trim for Painted Finish:
	1. Species and Grade: Match existing.
	2. Maximum Moisture Content: 19 percent with at least 85 percent of shipment at 12 percent or less.
	3. Finger Jointing: Not allowed.
	4. Face Surface: Surfaced (smooth.
	5. Factory Priming: Factory coated on faces and edges with exterior primer compatible with topcoats specified.

	B. Moldings for Painted Finish: WMMPA WM 4, P-grade wood moldings. Made from kiln-dried stock to patterns included in WMMPA WM 12.
	1. Species: Match existing.
	2. Finger Jointing: Not allowed.
	3. Factory Priming: Factory coated on faces and edges with exterior primer compatible with topcoats specified.
	4. Brick-Mold Pattern: WM 180, 1-1/4 by 2 inches (32 by 51 mm).
	5. Drip-Cap Pattern: WM 197, 11/16 by 1-5/8 inches (17 by 41 mm).
	6. Bed-Mold Pattern: WM 75, 9/16 by 1-5/8 inches (14 by 41 mm).
	7. Screen-Bead Pattern: WM 144, 1/4 by 3/4 inch (6 by 19 mm).

	C. MDO Trim: Exterior Grade B-B, MDO plywood.
	D. Primed Hardboard Trim: High-temperature-cured, high-resin, wood-fiber composite; factory primed on faces and edges. Recommended by manufacturer for exterior use.
	E. Cellular PVC Trim: Extruded, expanded PVC with a small-cell microstructure, recommended by manufacturer for exterior use, made from UV- and heat-stabilized, rigid material.
	1. Density: Not less than 31 lb/cu. ft. (500 kg/cu. m).
	2. Heat Deflection Temperature: Not less than 130 deg F (54 deg C), according to ASTM D 648.
	3. Coefficient of Thermal Expansion: Not more than 4.5 x 10-5 inches/inch x deg F (8.1 x 10-5 mm/mm x deg C).
	4. Water Absorption: Not more than 1 percent, according to ASTM D 570.
	5. Flame-Spread Index: 75 or less, according to ASTM E 84.

	F. Foam Plastic Moldings: Molded product of shapes indicated, recommended by manufacturer for exterior use, with a tough outer skin on exposed surfaces; factory primed. Exposed surfaces shall not be shaped after molding.
	1. Density: Not less than 20 lb/cu. ft. (320 kg/cu. m).
	2. Flame-Spread Index: Not more than 75 when tested according to ASTM E 84.
	3. Thickness: Not more than 1/2 inch (12.7 mm).
	4. Width: Not more than 8 inches (204 mm).
	5. Patterns: Match existing.


	2.5 HARDBOARD SOFFITS
	A. Primed hardboard, complying with ANSI A135.6, with manufacturer's standard exterior primer.
	1. Type: Match existing.

	B. Colors, Textures, and Patterns: Match existing.

	2.6 EXTERIOR RAILINGS
	A. Railings: Match existing.
	B. Balusters: Match existing.
	C. Newel Posts: Match existing.

	2.7 MISCELLANEOUS EXTERIOR CARPENTRY MATERIALS
	A. Fasteners for Exterior Finish Carpentry: Provide nails or screws, in sufficient length to penetrate not less than 1-1/2 inches (38 mm) into wood substrate.
	1. For applications not otherwise indicated, provide stainless-steel, hot-dip galvanized-steel or aluminum fasteners depending on adjacent materials.

	B. Wood Glue: Waterproof resorcinol glue recommended by manufacturer for exterior carpentry use.
	C. Adhesive for Cellular PVC Trim: Product recommended by trim manufacturer.
	D. Flashing: Match existing.
	E. Insect Screening for Soffit Vents: Match existing.
	F. Continuous Soffit Vents: Match existing.
	G. Sealants: Latex, complying with ASTM C 834 Type OP, Grade NF recommended by sealant manufacturer and manufacturer of substrates for intended application.

	2.8 PANELING
	A. Hardwood Veneer Plywood Paneling: Manufacturer's stock hardwood plywood panels complying with HPVA HP-1, made without urea-formaldehyde adhesive. Match existing style or propose PVC alternative.
	1. Finish: As selected from manufacturer's full range.


	2.9 REPAIR AND CLEANING MATERIALS
	A. Putty: CID A-A-378, Putty: Linseed Oil Type, (for Wood Sash Glazing).
	B. Wood Filler:
	C. Epoxy Repair Materials:
	a. Description:
	1) Two clear liquids (resin and hardener) mixed together in equal volumes.
	2) Mixture is poured or brushed on to surface where it penetrates and hardens.
	3) Acts as primer for epoxy paste filler.
	4) Low-Viscosity Liquid: 4.7 Poises maximum at 72EF.
	5) Pot Life: 30 minutes minimum at room temperature.
	6) Toxicity:
	a) Liquid Form: Low Toxicity.
	b) Cured: Non-Toxic.

	7) Solids: 95 percent minimum.
	8) Tensile Strength: 4000 lb/in2.
	9) Elongation: 50 percent.
	10) Hardening Rates:
	a) At Room Temperature: 1 hour or longer.
	b) At 140EF: 16 minutes or less.

	11) More flexible than wood between 50 to 100EF when fully cured.

	b. Acceptable Manufacturers and Products:
	1) Abatron; Gilbert, IL: Liquid Wood.
	2) Conserv Epoxy; Northford, CT: Conserv Flexible Epoxy Consolidant 100.

	a. Description:
	1) Two-part putty-like filler (resin paste and hardener paste) mixed together in equal volumes.
	2) Applied like putty; fills gaps and holes of thickness and shape.
	3) Epoxy consolidant and epoxy paste filler, both are multiple part compounds.
	4) Slow cure time to allow for deep penetration into wood members.
	5) Thixotropic paste.
	6) Pot Life: 50 minutes minimum at room temperature.
	7) Toxicity:
	a) Liquid Form: Very Low Toxicity.
	b) Cured: Non-Toxic.

	8) Solids: 98 percent minimum.
	9) Tensile Strength: 2500 lb/in2.
	10) Elongation: 4 percent.
	11) Hardening Rates:
	a) At Room Temperature: 1 hour or longer.
	b) At 140EF: 18 minutes or less.

	12) More flexible than wood between 50 to 100EF when fully cured.
	13) Silica fume may be used to thicken patch, enhance tooling, and enhance application.

	b. Acceptable Manufacturers and Products:
	1) Abatron; Gilbert, IL: WoodEpox.
	2) Advanced Repair Technology; Cherry Valley, NY: Flex-Tex HV with Prime-ATrate.
	3) Conserv Epoxy; Northford, CT: Flexible Epoxy Patch 200.


	D. Bleach Solution: 5 percent liquid bleach solution.
	E. Mild cleaner such as "Murphy's Oil Soap."
	F. Paste Wax: Proprietary or job-mixed compound containing carnauba, beeswax, cadelilla, or ceresin mixed with turpentine.
	G. Sandpaper: Extra Fine Grit.
	H. Steel Wool: 0000 fineness.
	I. Sodium Hydroxide (NaOH):
	1. White brittle solid that is strong caustic base used especially in making soap, rayon, and paper.
	2. Other chemical or common names include Caustic soda; Hydrate of soda; Hydrated oxide of sodium; Lye; Mineral alkali; Soda lye; Sodic hydrate; Sodium hydrate.

	J. Wood Bleach: Solution of sodium perborate, hydrogen peroxide or proprietary mixture suitable for oak.

	2.10 FABRICATION
	A. Back out or kerf backs of standing and running trim wider than 5 inches (125 mm), except members with ends exposed in finished work.
	B. Ease edges of lumber less than 1 inch (25 mm) in nominal thickness to 1/16-inch (1.5-mm) radius and edges of lumber 1 inch (25 mm) or more in nominal thickness to 1/8-inch (3-mm) radius.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance.
	B. Examine new finish carpentry materials before installation. Reject materials that are wet, moisture damaged, and mold damaged.
	C. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean substrates of projections and substances detrimental to application.
	B. Prime lumber and moldings to be painted, including both faces and edges, unless factory primed. Cut to required lengths and prime ends.
	C. Before installing interior finish carpentry, condition materials to average prevailing humidity in installation areas for a minimum of 24 hours.
	D. Remove hardware items prior to cleaning, making wood repairs, paint stripping, and refinishing existing finish carpentry to be rehabilitated.
	E. Remove paint before making repairs.
	F. Protect in-place adjacent surfaces.

	3.3 REPAIR PROCEDURES
	A. Conserve as much of original material as possible.
	B. Repair, Replace, or Rebuild Rotted or Deteriorated Wood:
	a. Areas with 30 Percent or More Rotted Wood: Remove and replace with new wood.
	b. Areas with less than 30 Percent Rotted Wood: Patch and repair with epoxy repair materials, or make dutchman repairs when rotted areas are small and isolated.


	3.4 INSTALLATION, GENERAL
	A. Do not use materials that are unsound, warped, improperly treated or finished, inadequately seasoned, or too small to fabricate with proper jointing arrangements.
	1. Do not use manufactured units with defective surfaces, sizes, or patterns.

	B. Install exterior finish carpentry level, plumb, true, and aligned with adjacent materials. Use concealed shims where necessary for alignment.
	1. Scribe and cut exterior finish carpentry to fit adjoining work. Refinish and seal cuts as recommended by manufacturer.
	2. Scribe and cut interior finish carpentry to fit adjoining work. Refinish and seal cuts as recommended by manufacturer.
	3. Install to tolerance of 1/8 inch in 96 inches (3 mm in 2438 mm) for level and plumb. Install adjoining exterior finish carpentry with 1/32-inch (0.8-mm) maximum offset for flush installation and 1/16-inch (1.5-mm) maximum offset for reveal installa...
	4. Install stairs with no more than 3/16-inch (4.7-mm) variation between adjacent treads and risers and with no more than 3/8-inch (9.5-mm) variation between largest and smallest treads and risers within each flight.
	5. Coordinate exterior finish carpentry with materials and systems in or adjacent to it. Provide cutouts for mechanical and electrical items that penetrate exterior finish carpentry.


	3.5 STANDING AND RUNNING TRIM INSTALLATION
	A. Exterior:
	1. Install flat-grain lumber with bark side exposed to weather.
	2. Install cellular PVC trim to comply with manufacturer's written instructions.
	3. Install trim with minimum number of joints practical, using full-length pieces from maximum lengths of lumber available. Do not use pieces less than 24 inches (610 mm) long except where necessary.
	a. Use scarf joints for end-to-end joints.
	b. Stagger end joints in adjacent and related members.

	4. Fit exterior joints to exclude water. Cope at returns and miter at corners to produce tight-fitting joints with full-surface contact throughout length of joint. Plane backs of casings to provide uniform thickness across joints, where necessary for ...
	5. Where face fastening is unavoidable, countersink fasteners, fill surface flush, and sand unless otherwise indicated.


	3.6 PANELING INSTALLATION
	A. Plywood Paneling: Select and arrange panels on each wall to minimize noticeable variations in grain character and color between adjacent panels. Leave 1/4-inch (6-mm) gap to be covered with trim at top, bottom, and openings. Install with uniform ti...
	1. Attach panels to supports with manufacturer's recommended panel adhesive and fasteners. Space fasteners and adhesive as recommended by panel manufacturer.
	2. Conceal fasteners to greatest practical extent.
	3. Arrange panels with grooves and joints over supports. Fasten to supports with nails of type and at spacing recommended by panel manufacturer. Use fasteners with prefinished heads matching groove color.

	B. Hardboard Paneling: Install according to manufacturer's written recommendations. Leave 1/4-inch (6-mm) gap to be covered with trim at top, bottom, and openings. Butt adjacent panels with moderate contact. Use fasteners with prefinished heads matchi...
	1. Wood Stud or Furring Substrate: Install with 1-inch (25-mm) annular-ring shank hardboard nails.
	2. Plaster or Gypsum-Board Substrate: Install with 1-5/8-inch (41-mm) annular-ring shank hardboard nails.
	3. Nailing: Space nails 4 inches (100 mm) o.c. at panel perimeter and 8 inches (200 mm) o.c. at intermediate supports unless otherwise required by manufacturer.

	C. Board Paneling: Install according to manufacturer's written instructions. Arrange in random-width pattern suggested by manufacturer unless boards or planks are of uniform width.
	1. Install in full lengths without end joints.
	2. Stagger end joints in random pattern to uniformly distribute joints on each wall.
	3. Install with uniform end joints with only end-matched (tongue-and-groove) joints within each field of paneling.
	4. Install with uniform end joints. Locate end joints only over furring or blocking.
	5. Select and arrange boards on each wall to minimize noticeable variations in grain character and color between adjacent boards. Install with uniform tight joints between boards.
	6. Fasten paneling by face nailing, setting nails, and filling over nail heads.
	7. Fasten paneling with trim screws, set below face and filled.
	8. Fasten paneling by blind nailing through tongues.
	9. Fasten paneling with paneling system manufacturer's concealed clips.
	10. Fasten paneling to gypsum wallboard with panel adhesive.


	3.7 STAIR AND RAILING INSTALLATION
	A. Exterior Stairs:
	1. Balusters: Fit balusters to treads, glue, and nail in place. Countersink nail heads, fill flush, and sand filler. Let into railings and glue in place.
	2. Newel Posts: Secure newel posts to stringers and risers with through bolts if existing, or lag screws or countersunk-head wood screws and glue.
	3. Railings: Secure wall rails with metal brackets. Fasten freestanding railings to newel posts and to trim at walls with glue and countersunk-head wood screws or rail bolts.

	A. Options If Molding Is Damaged:
	a. Use same wood species and grain orientation.
	b. Use salvaged wood of same age as original if possible.

	A. Detect Rot Using "Pick Test":
	a. If wood splinters in long pieces, wood is not rotted.
	b. If wood snaps where pick is being lifted, wood is decayed.
	a. Determine source of moisture infiltration and eliminate it.
	1) If rot is only present on surface, dry to stop spread of decay and kill off growth.

	b. If source of moisture is unknown, treat wood with preservative.
	c. Preservatives eliminate fungal growth, but generally do not restore strength to deteriorated wood material.
	a. Dry affected wood member completely to arrest further decay.
	b. Dry in place if possible, or remove member and keep in cool dry place until dry.
	c. If wood is not allowed to dry, epoxy can trap moisture in wood fibers and accelerate decay process.
	d. Have consolidation and repair materials at hand before epoxy mixing process begins.
	e. Label container caps and lids so that cap or lid is not placed on wrong container.
	a. Test wood moisture content and verify wood is within manufacturer's requirements before proceeding.
	b. Drill 1/4 or 3/16-inch diameter holes in affected wood to receive epoxy consolidant:
	1) Drill holes at angle and space approximately 2 inches on center in staggered rows.
	2) Top of one hole should line up with bottom of next hole.
	3) Do not to drill through entire surface for consolidant, otherwise consolidant leaks out from behind.
	4) Dam surface cracks with oil clay so epoxy does not leak.

	c. Remove sawdust and dirt from drilled holes using compressed air or stiff bristle brushes.
	d. Following manufacturer's instructions, mix small amount of consolidant components (resin and hardener) together in applicator bottle.
	e. Stir mixture thoroughly by hand with thin stick for 4 minutes or for 2 minutes with bent coat hanger chucked into power drill.
	f. Using large plastic syringe or squeeze bottle and tube spout, carefully squirt consolidant into pre-drilled holes.
	g. Completely saturate wood, moving from hole to hole refilling until wood can hold no more consolidant.
	h. More than one application of consolidant may be needed.
	i. Wipe off excess consolidant or spills and cover treated area to protect until cured as directed by epoxy manufacturer.
	j. If severed pieces need to be re-attached, glue them in place with mixture of consolidant and epoxy paste filler.
	k. When Consolidant Has Cured, Fill Voids in Surface with Epoxy Paste Filler:
	1) Mix two part epoxy paste filler following same procedures for mixing consolidant specified above.
	2) Mix epoxy paste filler to achieve consistency of glazing compound that can be worked with putty knife.
	3) Apply Epoxy Paste Filler to Surface:
	a) For large voids, apply epoxy paste filler in 1-inch-thick layers to reduce problems associated with heat build-up from epoxy cure.
	b) Build up epoxy paste filler layers slightly above wood surface to allow for planing and sanding smooth after it has cured.

	4) When epoxy paste filler has cured, sand or plane surface even with surrounding wood surface.



	3.10 REPLACING WOOD WHICH CAN NOT BE CONSOLIDATED
	A. Replacement of wood elements to be only with approval of Architect.
	B. Perform to result in woodwork to complying with AWI/AWMAC/WI AWS Custom Grade.
	C. Replace full side or entire piece of element.
	D. Replacement wood to match existing species.
	E. Install replacement wood plumb, level, true, and straight without distortions.
	F. Shim using concealed shims.
	G. Tolerances:
	H. Anchorage:
	I. Cutting:
	J. Salvage Wood:
	K. Standing and Running Trim:
	L. Perform patch repairs as Dutchman Repair of Wood:
	1. Perform on small isolated damaged areas of wood.
	2. Remove Damaged Portion with Hammer and Chisel:
	a. Cut irregular geometrically-shaped cavity in wood that is slightly larger than damaged area.
	b. Select geometric shape that is easy to reproduce such as diamond or trapezoid, but is not obvious to eye (plug in shape of circle or square is more apparent).
	c. Bevel edges of cavity.

	3. Fabricate plug to match surface cavity bevel from matching wood stock.
	4. Make sure that grain direction also matches.
	5. Glue plug into cavity.
	6. Allow glue to dry.
	7. Plane or sand dutchman surface to be aligned with adjoining wood surface.

	A. Carefully hand rub scratches and minor surface imperfections with fine grit sandpaper.
	B. Match patina of undamaged wood by selective staining.
	C. Do not remove more than 1/16-inch thickness of material.
	D. Maintain levelness of surface over entire width or length of wood piece.
	E. Small Gouges and Nail Holes: Fill using putty.
	F. Large Holes: Fill using wood filler.
	G. Dents:
	1. Lift dents with steam iron and moistened cloth.

	H. Closing Open Joints in Wood:
	1. Open joints in wood usually result from paint build-up.
	2. Surface Preparation:
	a. Remove paint.
	b. Mask or cover adjacent surfaces and permanent equipment during repair and maintenance.

	3. Molding Removal:
	a. Start at inconspicuous corner.
	b. Cut paint build-up or wallpaper overlap between molding and wall.
	c. Insert two putty knives into edge of board to protect molding and wall.
	d. Carefully pry between putty knives to work molding away from wall until nail is spotted.
	e. Hold space open with another pry bar or shingle and pry at location of nail.
	f. Continue until nails are exposed and trim is loose.
	g. Remove trim by hand.
	h. If two moldings are attached to each other, carefully use two pry bars against each other.

	4. Molding Cleaning:
	a. Remove nails without damaging molding.
	b. Remove paint.
	c. Carefully scrape joint clean. Undercut miter joints at one or both pieces.

	5. Molding Reinstallation:
	a. Temporarily position piece by nailing finish nail half way in through existing nail hole.
	b. Hammer nail at different angle through same hole.
	c. Use nailset to sink final few blows to avoid damaging wood surface.
	d. New nail holes may be created if piece is less than 5/8 inches thick.
	e. Options to Avoid Splitting:
	1) Never nail within 2 inches of board end.
	2) Blunt head of nail or snip it off.
	3) Drill pilot hole.


	6. Filling Open Joints:
	a. If joint cannot be restored to its original position, remove paint, fill gap with resilient wood filler and let dry.
	b. Repeat as necessary and sand to achieve smooth finish.
	c. Reapply finish.


	I. Repair of Tenoned Joints:
	1. Disassemble wood elements with loose joints.
	2. Reassemble wood elements with wood glue, replacing tenons and or dowels with wood to match existing.

	J. Repairing Cracks and Checks in Wood:
	1. Apply wood filler to checks resulting from dried or shrunken end grain.
	2. Filling Cracks and Checks (For Small Surface Cracks up to 1/2 Inch Across):
	a. Use proprietary wood filler, or sawdust mixed with wood glue.
	b. Work into crack so that no gaps remain.
	c. When dry, hand rub filled area with fine grit sandpaper to match surface characteristics and be aligned with surrounding surfaces.
	d. Refinish to match remaining wood.

	3. Repairing Cracks and Checks (For Larger Cracks Larger than 1/2 Inch Across):
	a. Strip paint and debris from crack area.
	b. Before repairing, make sure joint can be forced back together.
	c. Widen joint slightly to get glue into joint.
	d. Apply white carpenters glue to joint.
	e. Work joint open and closed to spread glue throughout joint.
	f. Clamp joint closed using blocks of wood under clamps to protect window wood surface.
	g. Remove excess glue before it dries.
	h. Let glue dry for 24 hours before removing clamp.
	i. Refinish to match surrounding wood.

	4. 4. Dutchman Replacement (For Larger Cracks That Cannot Be Filled or Glued):
	a. Cut long, slender, tapered shims from wood of same age, species, and grain orientation as piece being patched.
	b. Pre-fit shim into crack.
	c. When shim fits, apply white carpenters glue to shim and crack surface.
	d. Remove excess glue.
	e. After glue dries, cut shim flush with face of panel
	f. Refinish to match adjoining wood.


	K. Repairing Weather Checks in Wood:
	1. Look for breaks in paint film that may indicate checks below surface.
	2. Do not confuse weather checks with split wood; weather checks are deep but do not
	3. extend through entire depth of wood element.
	4. Surface Preparation:
	a. Remove loose paint and build-up from surface of wood.
	b. Clean dust and debris from cracks using scraper and stiff fiber bristle brush.
	c. Dry wood out.
	1) Cover it loosely with polyethylene sheeting and allow to sit until low moisture level is achieved in wood.
	2) Drying may take from one week to one month.


	5. Apply epoxy paste filler to cracks when cracks are at their widest position.
	6. Wood to be thoroughly dry before proceeding with repair.
	7. Prime edges of checks with epoxy consolidant.
	8. Inject consolidant into each check using narrow spouted squeeze bottle to provide surface to where epoxy paste filler can adhere easily.
	9. Avoid getting consolidant on wood surface.
	10. Most of consolidant should soak into wood if it is dry.
	11. After Consolidant Has Cured:
	a. Apply epoxy paste filler using putty knife.
	b. Do not cover entire surface of wood element with epoxy. When applied to entire surface, epoxy may limit wood's ability to dry out or cause it to become brittle and crack with thermal movement.
	c. Very Deep or Narrow Checks:
	1) Spread epoxy paste filler with very loose consistency into check using putty knife.
	2) Force epoxy paste filler deep into check with end of knife.

	d. Checks Which Are Not Very Deep or Narrow: Apply epoxy with stiff consistency, forcing mix into check with putty knife.
	e. Fill each check completely.
	f. Force out air pockets or voids that may be present.
	g. Epoxy should raise slightly above surface.

	12. Allow epoxy paste filler to set.
	13. Before epoxy paste filler hardens, trim off excess so that it is flush with surface using very sharp hook-type paint scraper.
	14. If epoxy paste filler shrinks below surface of wood surface while setting, apply second application of epoxy paste filler.


	3.12 REPAIR OF STAIRS AND RAILINGS
	A. Securing Wooden Balustrade:
	1. Probe wood with ice pick to determine existence of rot.
	2. Repairing Handrail:
	a. Install Kneelplate to Secure Handrail in Place:
	1) Use this method if there is sufficient wood to accept kneelplate.
	2) Cut kneelplate from extruded angle metal or bar stock, or purchase as prefabricated corner brace.
	3) Mortise it into end of rail.
	4) Position it and screw it in place on post.
	5) Lower handrail down over kneelplate and adhere kneelplate to bottom of rail with screw.

	b. If Enough Wood Is Present to Accept Screws:
	1) Use this method if there is insufficient wood to accept kneelplate.
	2) Toescrew handrail back in place.
	3) Use galvanized, bronze, or stainless steel screws.
	4) Countersink screws and plug holes before painting.
	5) This method of reattachment is better than toenailing, since it has ability to draw members together and hold them there.

	c. If Wood Is Still Relatively Sound:
	1) Use this method if there is insufficient wood to hold screws.
	2) Drill pilot holes to avoid splitting wood when nailing.
	3) Toenail handrail back in place.


	3. Repairing Loose Baluster:
	a. Balusters are usually secured by toenailing.
	b. Remove nail and secure with screw.
	c. Countersink screw and plug hole.
	d. If baluster can be rotated, it can be secured with dowel screw (threaded at both ends).
	e. If top and bottom of baluster are same and baluster bottom is decayed while top is sound, baluster can be inverted.
	f. If baluster is decayed and is ornately carved, use epoxy consolidant.
	g. If baluster is decayed and has square cut end, make replacement for square end only and connected to existing baluster with wood dowel and glue.
	h. If baluster is decayed and cannot be repaired by use of epoxy consolidant or end replacement, use wood of same species and age as original, if possible, to replicate original exactly and install as original was installed.

	4. Repairing Footrail:
	a. If footrail is sound, but sagging, it is probably inadequately supported.
	1) Support footrail at least every 4 feet.
	2) Add preservative treated blocking of size and type directed by Architect.

	b. If footrail is deteriorated, use epoxy consolidant.
	c. If footrail is deteriorated and cannot be repaired by use of epoxy consolidant, mill new piece with sloped surface to shed water.
	d. Ensure that clearance of 3 to 5 inches exists between footrail and floor.

	5. If pieces are completely taken apart, back prime end grain surfaces before reinstallation.
	6. After reassembly has been completed and surfaces have been sanded ready for repainting, fill joints with sealant:
	a. Where handrail meets support post.
	b. Top and bottom of balusters at their connection with handrail and footrail.
	c. Where support block of footrail meets floor.



	3.13 ADJUSTING
	A. Replace finish carpentry that is damaged or does not comply with requirements. Finish carpentry may be repaired or refinished if work complies with requirements and shows no evidence of repair or refinishing. Adjust joinery for uniform appearance.

	3.14 CLEANING
	A. Clean finish carpentry on exposed and semi-exposed surfaces.
	B. Wash woodwork with mild detergent and water.
	C. Dry immediately with clean cloth.
	D. Leave areas free and clean of epoxy.
	E. Clean woodwork on exposed and semi-exposed surfaces.
	F. Touch up shop-applied finishes to restore damaged or soiled areas.

	3.15 PROTECTION
	A. Protect installed products from damage from weather and other causes during construction.
	B. Remove and replace finish carpentry materials that are wet, moisture damaged, and mold damaged.
	1. Indications that materials are wet or moisture damaged include, but are not limited to, discoloration, sagging, or irregular shape.
	2. Indications that materials are mold damaged include, but are not limited to, fuzzy or splotchy surface contamination and discoloration.






